
 

 

 

California High-Speed Rail Authority 

 

RFP No.:  13-57 

Request for Proposals for Design-Build 
Services for Construction Package 2-3 

RM, Part E.2 – Environmental Compliance 
Guidance Manual 

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



California High-Speed Rail Authority RFP No.:  13-57 

Page i of iii 
RM, Part E.2 – Environmental Compliance Guidance Manual 

Table of Contents 
 

 

Table of Contents 

ABBREVIATIONS ..................................................................................................................... 1 

1.0 INTRODUCTION ......................................................................................................... 2 
1.1 LEGAL FRAMEWORK ..................................................................................................... 3 

1.2 ENVIRONMENTAL COMPLIANCE PROGRAM – STRUCTURE AND ROLES AND 

RESPONSIBILITIES ........................................................................................................ 4 

1.3 AUTHORITY COMMITMENTS ........................................................................................... 4 

1.4 CONTRACTOR RESPONSIBILITIES ................................................................................... 4 

1.5 DESIGN INNOVATION AND TECHNOLOGY ........................................................................ 6 

2.0 COMPONENTS OF AN ENVIRONMENTAL COMPLIANCE PROGRAM ................... 6 
2.1 ENVIRONMENTAL COMPLIANCE PLAN ............................................................................ 6 

2.1.1 Function ............................................................................................................ 6 

2.1.2 Process and Plan Elements ............................................................................. 7 

2.1.3 Compliance Monitoring, Inspections, and Audits .......................................... 8 

2.1.4 Compliance and Non-Compliance/Corrective Action Report ........................ 8 

2.1.5 Interim ECP ....................................................................................................... 9 

3.0 FINAL ENVIRONMENTAL DOCUMENTS AND GOVERNMENT APPROVALS ........ 9 
3.1 ACQUISITION AND SEQUENCING ..................................................................................... 9 

3.2 COMPLIANCE DURING DESIGN ....................................................................................... 9 

3.2.1.1 Environmental Compliance Report ...............................................................10 

3.3 GOVERNMENTAL APPROVALS ......................................................................................10 

3.3.1.1 Waters and Water Quality ............................................................................10 

3.3.1.2 General Construction Permit (NPDES) .........................................................11 

3.4 ENVIRONMENTAL RE-EXAMINATION GUIDANCE .............................................................11 

4.0 RECOMMENDED ENVIRONMENTAL COMPLIANCE TEAM ...................................12 
4.1 QUALIFIED PERSONNEL ...............................................................................................12 

4.2 RECOMMENDED GENERAL ENVIRONMENTAL PERSONNEL ..............................................12 

4.2.1 Environmental Compliance Manager .............................................................12 

4.2.2 Recommended Specialist Personnel ..............................................................13 

4.2.2.1 Geographic Information Systems (GIS) Specialist ........................................13 

4.2.2.2 Regulatory Specialist – Waters ....................................................................13 

4.2.2.3 Regulatory Specialist – Special-Status Species ...........................................13 

4.2.2.4 Project Paleontologist ..................................................................................13 

4.2.2.5 Paleontological Monitors ..............................................................................13 

4.2.2.6 Project Biologist ...........................................................................................14 

4.2.2.7 Project Botanist ............................................................................................14 

4.2.2.8 Biological Monitors .......................................................................................14 

4.2.2.9 Cultural Resources Compliance Manager ....................................................14 

4.2.2.10 Principal Investigator Archaeologist..............................................................14 

4.2.2.11 Archaeological Monitors ...............................................................................14 

4.2.2.12 Native American Monitors ............................................................................15 

4.2.2.13 Principal Architectural Historian ....................................................................15 

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



California High-Speed Rail Authority RFP No.:  13-57 

Page ii of iii 
RM, Part E.2 – Environmental Compliance Guidance Manual 
Table of Contents 
 

 

4.2.2.14 Qualified Stormwater Pollution Prevention Plan Developer ..........................15 

4.2.2.15 Qualified Stormwater Pollution Prevention Plan Practitioner ........................15 

4.2.2.16 Water Quality Engineer ................................................................................16 

5.0 WORKER ENVIRONMENTAL AWARENESS TRAINING PROGRAM ......................16 

6.0 ENVIRONMENTAL COMMUNICATIONS ..................................................................16 
6.1 MEETINGS ...................................................................................................................17 

6.1.1 Weekly Environmental Coordination Meetings ..............................................17 

6.1.2 Environmental Kick Off (Data Transfer) Meetings .........................................17 

6.1.3 GIS Meeting ......................................................................................................17 

6.1.4 Cultural Resources Meeting ............................................................................17 

6.1.5 Governmental Approval Acquisition Update Meeting ...................................17 

6.1.6 Environmental Preconstruction Meeting ........................................................18 

6.1.7 Orientation Meetings .......................................................................................18 

6.2 PROTOCOLS ................................................................................................................18 

6.2.1 Protocol for Internal Communications ...........................................................18 

6.2.2 Protocol for External Communications ..........................................................18 

6.2.3 Protocol for Communication with the Authority’s Team ...............................18 

7.0 ENVIRONMENTAL COMPLIANCE TRACKING SYSTEM ........................................19 

8.0 GEOSPATIAL DATA SPECIFICATIONS ..................................................................20 
8.1 RESOURCE DATA .........................................................................................................20 

8.2 ENVIRONMENTAL FOOTPRINT .......................................................................................20 

8.3 REQUIRED SURVEYS GIS DATA LAYER .........................................................................20 

9.0 MONITORING ............................................................................................................21 

10.0 RESOURCE-SPECIFIC TECHNICAL SPECIFICATIONS .........................................22 
10.1 BIOLOGICAL RESOURCES .............................................................................................22 

10.1.1 Conducting Biological Surveys and Studies .................................................22 

10.1.2 Establishment of Environmentally Sensitive Areas/Environmentally 

Restricted Areas ..............................................................................................22 

10.1.3 Required Plans .................................................................................................22 

10.2 CULTURAL RESOURCES ...............................................................................................23 

10.2.1 Archaeology Requirements.............................................................................24 

10.2.2 Draft Archaeological Treatment Plans ...........................................................24 

10.2.3 Inventory ..........................................................................................................24 

10.2.4 Geoarchaeology ...............................................................................................24 

10.2.5 Evaluation.........................................................................................................25 

10.2.6 Treatment/Data Recovery ................................................................................25 

10.2.7 Monitoring ........................................................................................................25 

10.2.8 Final Archaeological Treatment Plans ...........................................................26 

10.2.9 Archaeological Discoveries ............................................................................26 

10.2.10 Built Environment Requirements....................................................................27 

10.2.11 Draft Built Environment Treatment Plans ......................................................27 

10.2.12 Inventory, Evaluation and Treatment .............................................................27 

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



California High-Speed Rail Authority RFP No.:  13-57 

Page iii of iii 
RM, Part E.2 – Environmental Compliance Guidance Manual 

Table of Contents 
 

 

10.2.13 General Treatment Measures ..........................................................................28 

10.2.13.1 General Avoidance Measure #1 – Noise Effects ..........................................28 

10.2.13.2 General Avoidance Measure #2 – Vibration Effects .....................................28 

10.2.13.3 General Mitigation Measure #1 – Plan for Inadvertent Damage ...................28 

10.2.13.4 General Mitigation Measure #2 – Recordation/Documentation of Historic 

Properties.....................................................................................................29 

10.2.14 Property Specific Treatment for Known Resources ......................................30 

10.2.14.1 South Van Ness Entrance Gate, Fresno ......................................................30 

10.2.14.2 Washington Irrigated Colony Rural Historic Landscape (WICRHL) ..............31 

10.2.14.3 Peoples Ditch ...............................................................................................32 

10.2.14.4 Lakeside Cemetery ......................................................................................33 

10.2.15 Monitoring ........................................................................................................34 

10.2.16 Unanticipated Impacts .....................................................................................34 

10.2.17 Final Built Environment Treatment Plans ......................................................34 

10.2.18 Additional Section 106 Review .......................................................................35 

10.2.19 Additional Section 106 Approvals ..................................................................35 

10.2.20 Post-Project Mitigation ....................................................................................36 

10.3 WATER QUALITY COMPLIANCE ......................................................................................36 

10.3.1 General Construction Provisions ...................................................................37 

10.3.2 Preparation of Permit Regulatory Documents and Obtaining Coverage 

Under CGP ........................................................................................................37 

10.3.3 Implementing Water Quality Requirements During Construction ................38 

10.3.4 Completion of Construction and Terminating CGP Coverage ......................39 

11.0 PROJECT CLOSE-OUT REQUIREMENTS ...............................................................40 
11.1 ENVIRONMENTAL COMMITMENT CLOSE-OUT REPORT ....................................................40 

List of Attachments 

Attachment 1: Environmental Re-Examination Process Guidance 

Attachment 2: ECP Outline 

Attachment 3: Programmatic Agreement 

Attachment 4: Archaeological Sensitivity Map DRAFT 

 

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



California High-Speed Rail Authority RFP No.:  13-57 

Page 1 of 41 
RM, Part E.2 – Environmental Compliance Guidance Manual 

 
 

 

Abbreviations 

Acronym Definition 

ACHP Advisory Council on Historic Preservation 

APE Area of Potential Effect 

ATP Archaeological Treatment Plan 

BETP Built Environment Treatment Plan 

BO Biological Opinion 

CEQA California Environmental Quality Act 

CRCM Cultural Resources Compliance Manager 

CWA Clean Water Act 

ECP Environmental Compliance Plan 

EMMA Environmental Mitigation Management and Assessment 

ERA Environmentally Restricted Areas 

ESA Environmentally Sensitive Area 

FED Final Environmental Document 

FGDC Federal Geospatial Data Committee 

FRA Federal Railroad Administration 

GA Governmental Approval 

HABS Historic American Building Survey 

HAER Historic American Engineering Record 

HALS Historic American Landscape Survey 

IECP Interim Environmental Compliance Plan 

LRP Legally Responsible Person 

MF Merced-Fresno 

MMEP Mitigation Monitoring Enforcement Program 

MMRP Mitigation Monitoring Reporting Program 

MOA Memorandum of Agreement 

NEPA National Environmental Policy Act 

NPDES National Pollutant Discharge Elimination System 

NTP Notice to Proceed 

PA Programmatic Agreement 

PCM Project Construction Manager 

PJD Preliminary Jurisdictional Delineation 

PMT Program Management Team 

PPV Peak particle velocity 

RFP Request for Proposal 

SAGA Supplemental or Amended Governmental Approvals 

SHPO State Historic Preservation Officer 

SOI Secretary of the Interior 
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Acronym Definition 

SPCC Spill Prevention, Control, and Countermeasures 

STU Surface transect units 

SWRCB State Water Resources Control Board 

TESC Temporary Erosion and Sediment Control 

USFWS U.S. Fish and Wildlife Service 

WEAP Worker Environmental Awareness Program 

1.0 Introduction 

The California High-Speed Rail Authority (Authority) and Federal Railroad Administration (FRA) 

are the California Environmental Quality Act (CEQA) and National Environmental Policy Act 

(NEPA) lead agencies, respectively, for the California High Speed-Rail Project (HSR). The 

Authority is the Project owner and works in partnership with the FRA as the Project is, in part, 

federally funded. Both agencies are bound by the confines of state and federal law to 

demonstrate compliance with all Environmental Requirements, including but not limited to the 

Final Environmental Documents (FEDs) and the Governmental Approvals (GAs), Supplemental 

or Amended Governmental Approvals (SAGAs), and any subsequent or supplemental CEQA 

and NEPA documents required for the Project. 

In no event will Contractor’s implementation of, compliance with, or reliance upon this 

Environmental Compliance Manual (Manual): 

 Relieve Contractor of any obligation to perform and comply with all Environmental 

Requirements; 

 Limit Contractor’s obligation to perform and comply with all Environmental Requirements; 

 Constitute evidence of Contractor’s satisfaction of the Environmental Requirements; or 

 Limit the indemnity provided by Contractor to the Authority with respect to any failure by the 

Contractor to satisfy the Environmental Requirements. 

This Manual explains some of the procedures recommended to the Contractor to comply, and 

demonstrate compliance, with the Environmental Requirements.  

This Manual serves as guidance for the Contractor in conducting the environmental compliance 

work. Second, the Manual provides guidance for the Contractor to follow in development of an 

Environmental Compliance Plan (ECP).Preparation of and approval by the Authority of the ECP 

is required in accordance with Section 42.2 of the General Provisions. This Manual also 

provides guidance to the Project Construction Manager (PCM) for use in managing and 

overseeing the Contractor’s compliance with the ECP. 

Except as otherwise defined in this Manual, defined terms indicated by initial capitalization have 

the same meanings as set forth in the Contract Documents. 
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1.1 Legal Framework 

This Manual, by necessity, is general in nature as not all FEDs and GAs will have been obtained 

or finalized as of the date of this Manual. Additionally, the Contractor is independently obligated 

to identify all activities it may need to undertake to remain in compliance with the Environmental 

Requirements with respect to the planning, design, engineering, and construction of the Project. 

Therefore, this Manual provides guidance based on what is currently known regarding the 

Environmental Requirements of the Project and on what contractors must typically do to satisfy 

the compliance obligations of the Environmental Requirements, including without limitation the 

FEDs and GAs.  

This Manual includes guidance that the Contractor may satisfy to ensure that all work complies 

with terms, conditions, requirements, avoidance, minimization, conservation and mitigation 

plans and measures of the Environmental Requirements, including, without limitation, those 

associated with the following:  

 The FEDs, including any subsequent or supplemental CEQA or NEPA documents required 

for the Project; 

 The Environmental Footprint, the Regulated Resources Map, the Environmental 

Constrained Footprint, and the Required Surveys GIS Data Layer; 

 The Monitoring Enforcement Program (MMEP)/Mitigation Monitoring and Reporting Program 

(MMRP); 

 The GAs, including SAGAs and Authority-Provided Governmental Approvals; and  

 The minimization, mitigation, and conservation plans and measures associated with the 

GAs, including, without limitation (1) the Section 106 Programmatic Agreement (PA), 

Memorandum of Agreement (MOA), Archaeological Treatment Plan (ATP), Built 

Environment Treatment Plan (BETP) (collectively, the “Section 106 Documents”); (2) the 

federal Endangered Species Act Section 7 Biological Opinion and Incidental Take 

Statement (the “Biological Opinion”); (3) and the Compensatory Mitigation Plan(s) for the 

federal Clean Water Act Section 404 Permit, the federal Clean Water Act Section 401 

Certification, the California Fish and Game Code Section 1600 Streambed Alteration 

Agreement provisions, the California Endangered Species Act Section 2081 permit, and any 

and all other GAs (collectively, the “Compensatory Mitigation Plan(s)”). 

This Manual also includes suggestions to guide the Contractor in developing and providing the 

Authority with information, analyses, plans, reports and other materials that are sufficient to 

satisfy the Environmental Requirements, including requirements related to: 

 Environmental Compliance Plan;  

 Environmental Communications Protocols (as described in Section 6.0); 

 Worker Environmental Awareness Program (as described in Section 5.0); 

 Environmental Mitigation Management and Assessment (EMMA) (as described in Section 

7.0);  

 Contractor Environmental Submittals (as described in Section 42.6.2 of the General 

Provisions); 
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 The Authority’s Environmental Re-Examination Process(es); and 

 Project close-out procedures  

1.2 Environmental Compliance Program – Structure and Roles and 
Responsibilities 

The Authority is committed to developing an environmental compliance guidance program that 

will assist in providing an infrastructure in which environmental compliance can be realized. The 

Authority will monitor compliance, with the assistance of a Project Construction Manager, which 

includes ensuring that the Contractor complies with and implements all of the Environmental 

Requirements, including but not limited to those associated with the FEDs and the GAs.  

1.3 Authority Commitments  

In order to obtain approval to construct the Project, the Authority has agreed to comply with a 

number of commitments in consultation with interested parties and state and federal regulatory 

agencies. Although the Authority has contractually delegated a large portion of these 

responsibilities to the Contractor, the Authority, as the Project owner, holds the ultimate 

responsibility for fulfilling the Environmental Requirements. The Authority, as a lead agency, is 

required to demonstrate compliance with the Environmental Requirements during all phases of 

design and construction.  

The Authority will be responsible to the Contractor for performing the following: 

 Providing copies of all FEDs and GAs, including any supplemental information, as well as 

applications; 

 Facilitating meetings during which the development and requirements of all FEDs and GAs 

are discussed (as described in Section 3.0); 

 Reviewing and approving documents in a timely manner submitted by the Contractor to 

ensure they are consistent with the Authority’s commitments and interested party 

requirements; and 

 Performing audits and inspections of the Contractor’s environmental compliance 

documentation. 

1.4 Contractor Responsibilities  

The Contractor is required to design and construct the CP 2-3 in accordance with the 

Environmental Requirements, including the FEDs and GAs. 

Specifically, the Contactor’s responsibilities include, without limitation, the following:  

 Compliance with all Environmental Requirements including but not limited to all applicable 

local,  state, and federal environmental Laws that protect biological, archaeological, cultural 

and historic resources.  

 Independently review the FEDs and GAs as they are issued to identify all Environmental 

Requirements, including all terms, requirements, conditions, and avoidance, minimization, 

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



California High-Speed Rail Authority RFP No.:  13-57 

Page 5 of 41 
RM, Part E.2 – Environmental Compliance Guidance Manual 

 
 

 

conservation and mitigation programs, plans, measures, and design features required for 

CP 2-3. 

 Determine if any design or proposed activity is consistent with FEDs and GAs or is a 

Variation as defined in Section 1.2 of the General Provisions. 

 Submit Contractor Environmental Submittals to the Authority, including but not limited to, the 

ECP, Regulated Resources Map, Environmental Constrained Footprint, and Required 

Surveys GIS data Layer.  

 Implement all conditions and requirements of the FEDs, GAs, SAGAs, or any additional 

CEQA/NEPA review or documentation, such as, but not limited to, installation of 

exclusionary and/or silt fencing, protection and treatment plans, etc. 

 Develop an ECP.  

 Perform environmental review and coordination, both internally and with the Authority, 

during planning, design, engineering, and construction phases of the Project. 

 Implement all Environmental Requirements including, without limitation, those measures set 

forth in the MMEP and MMRP, the Biological Opinion, the Section 106 Documents, and the 

Compensatory Mitigation Plan(s). 

 Conduct and complete all preconstruction requirements, prerequisites and clearances, 

including all preconstruction surveys. 

 Implement a monitoring, documentation and reporting program throughout construction that 

includes use of the EMMA system. 

 Develop and keep current environmental geospatial data, including the Required Surveys 

GIS Data Layer, such that at all points during the Work (including both design and 

construction-related Work) the most current and accurate information is available in GIS 

format (e.g., impact footprint, survey results, resource protection requirements; and 

Environmentally Sensitive Area (ESA) locations).  

 Ensure environmental compliance for all Project changes. These responsibilities include 

without limitation: Determining whether any Project change that may result in a Variation 

(e.g., any Variation associated with design and condition changes, changes that require 

additional right-of-way, expansion of the Environmental Footprint or Area of Potential Effect, 

changes due to newly discovered Regulated Resources, ATCs, Design Variances, VECPs, 

Betterments, or Project Design Changes) requires any additional CEQA/NEPA review and 

documentation and/or SAGAs (including environmental permitting); 

 Implementing the Authority’s Environmental Re-Examination Process(es) (Attachment 1) 

 Coordinating with the Authority to implement all environmental review, analysis, and 

permitting activities required by the Environmental Re-Examination Process(es) and 

applicable environmental Laws; 

 Coordinating internally with Contractor’s environmental, planning, design, engineering and 

construction staff regarding the Environmental Requirements;  

 Foster good relationships with federal, state, and local agencies; tribes; and local 

stakeholders; and  

 Provide all close-out and finalization actions and reports for environmental permits. 
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1.5 Design Innovation and Technology 

The design-build process is an effective way to deliver transportation projects to the taxpayers 

on time and within budget, and can be done while protecting the environment. The Authority, 

however, recognizes that the design-build process is considered by many regulatory agencies 

to be a different way of doing business, and has therefore worked with federal, state, and local 

agencies; tribes; and local stakeholders to identify strategies for ensuring environmental 

protection and compliance of the Project with the Environmental Requirements, including the 

FEDs and GAs. 

In accordance with Section 42.5 of the General Provisions the Contractor bears the sole 

responsibility and risk arising from any need for obtaining any SAGAs necessary for any 

Variation; and paying for and providing all supporting technical and environmental information, 

drawings, plans, analyses, materials and documentation necessary in connection with any 

additional CEQA/NEPA review or, if required, additional CEQA/NEPA review and 

documentation and/or SAGAs. Due to the complexity of the Project, review and approval of any 

Variation (depending on its scope as compared to what the then-existing environmental 

documentation clears) may require significant documentation and analysis and lengthy review 

processes for state and federal regulatory agencies and other interested parties. In addition, the 

Contractor is required to pay for or provide any additional compensatory mitigation if required as 

part of the approval for any Variation. 

2.0 Components of an Environmental Compliance Program  

The purpose of the environmental compliance program is to verify and document that the 

Project is in compliance with all the Environmental Requirements. The Contractor is responsible 

for implementing the Authority’s environmental compliance program. The Authority’s 

environmental compliance program is reliant on one primary document or plan to cover various 

aspects of compliance assurance and quality control for the Project. These documents 

(described below) is designed to work to create a solid compliance framework while also 

allowing for adaptation to specific needs of individual locations or sections of the Project. 

2.1 Environmental Compliance Plan 

The Contractor must prepare an Environmental Compliance Plan (ECP), which is the primary 

environmental management document. The ECP identifies the Environmental Requirements for 

the Project and defines the procedures the Contractor will implement to satisfy such 

requirements. The ECP outlines the Contractor’s approach to environmental management 

throughout the construction phases with the primary aim of ensuring compliance with the 

Environmental Requirements.  

2.1.1 Function  

The ECP has four primary functions:  

 Identifies constraints as seen by the Contractor early in the process and aids in the 

development of the compliance methods. 
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 Provides a guide for the Contractor’s team on how to implement and document its own 

compliance program. 

 Provides a forum for the Contractor and Authority to develop solutions to environmental 

constraints early in the process. 

 Demonstrates to the Authority and FRA that the Contractor understands the Environmental 

Requirements of the Project and knows how to successfully implement a compliance 

program. 

2.1.2 Process and Plan Elements  

The Contractor will provide the Authority with a complete draft ECP in accordance with Section 

42.2 of the General Provisions. The Authority will review the draft ECP in accordance with 

Section 42.2 of the General Provisions.  

The draft ECP shall become final upon approval by the Authority. A final ECP must be 

completed not later than 30 calendar days prior to the commencement of any construction 

activities. 

The ECP will consist of all of the elements described in this Manual. An example outline 

meeting the minimum requirements of an acceptable ECP is provided in Attachment 2) although 

the Contractor is encouraged to adapt and enhance the outline to meet the standards as 

necessary.  The Contractor will submit the ECP, including all updates via EMMA.  

The Contractor will develop the ECP according to the general guidance of this Manual and take 

into account the specific operating circumstances (e.g., right-of-way access, permit conditions 

specific to geography, fundamentals of construction methods, etc).  

The ECP shall cover all aspects of Project implementation from design review, preconstruction 

surveys and clearances to the close-out of the Project.  

The ECP shall include a detailed checklist of all Environmental Requirements, including those 

detailed in the FEDs and GAs. The Contractor shall synthesize the environmental measures 

and conditions contained in the Environmental Requirements, compare them against site-

specific conditions, and consider this information while developing the design and construction 

methods that employ a feasible approach to building the Project while maintaining 

environmental compliance. 

The ECP must detail a method for conducting routine assessments to determine whether it is 

performing its primary function. The ECP must identify criteria or methods that measure its 

performance. In addition to the ECP updates required in Section 42.5 of the General Provisions, 

the Contractor will update or amend the ECP to ensure adaptive management have been 

applied to ensure the ECP is performing its primary function. 

The ECP shall assign Contractor staff and Subconsultants, and  detail roles and responsibilities 

of those  involved in environmental compliance for the Project. The ECP shall detail how the 

Contractor’s compliance tracking processes and data capture requirements (including, without 
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limitation, preparation and update of the Required Surveys GIS Data Layer) will document 

compliance with all Environmental Requirements using EMMA.  

The ECP shall include procedures to identify and rectify environmental non-compliance. 

Discovery of all non-compliance shall be communicated to the Authority within 24 hours or less, 

if a shorter time is otherwise specified in the Environmental Requirements, including applicable 

Laws, the FEDs, and/or the GAs. 

The ECP shall describe all of the environmental issues that need to be managed during 

construction and provide a strategic approach on how the Contractor will control and manage 

these issues during construction.  

2.1.3 Compliance Monitoring, Inspections, and Audits 

The Contractor shall describe in detail in the ECP how compliance monitoring will be 

implemented as required by the Environmental Requirements. To assist in tracking compliance, 

the Authority has developed an environmental commitment tracking tool, EMMA, described in 

detail in Section 7.0. Contractor shall use EMMA to document compliance with all 

Environmental Requirements and with the procedures outlined in the ECP. 

The Authority will establish a schedule of inspections and audits of the Contractor to ensure that 

established standards of environmental controls are being maintained by the Contractor and in 

accordance with the final Authority-approved ECP. 

2.1.4 Compliance and Non-Compliance/Corrective Action Report 

The Contractor shall describe in detail in the ECP how it will investigate, communicate, and 

resolve observations of non-compliance. Once a non-compliance event is identified, the ECP 

will describe the timeframe in which the non-compliance will be resolved, how it will be 

documented and what further action will be taken if the non-compliance issue is not resolved 

within the identified timeframe.  

The Contractor shall electronically submit written records of compliance, incident or non-

compliance/corrective action reports to the Authority via EMMA. These written records will 

include the date, location, and description of the non-compliance event, photo documentation, 

documentation of attempts to remedy the discrepancies or issues; and signatures of the on-site 

monitor, Contractor representative, and PCM representative. 

All incidents of non-compliance will evaluate the need for corrective action. These may include 

changes to work instructions (frequency of testing, test method etc.), updates or amendments to 

the ECP, or other appropriate corrective actions. It is the Contractor’s responsibility to 

immediately initiate corrective actions, and once completed, provide documentation that 

corrective actions have been taken to address the issues raised in the non-

compliance/corrective action report. The Contractor shall electronically submit such 

documentation to the Authority via EMMA within 72 hours of issuance of the non-

compliance/corrective action report and will require review and approval by the Authority before 

the issue is considered resolved. 
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If requirements of the ECP are not fulfilled and appropriate and corrective action is not taken, a 

non-compliance action report will be prepared and electronically submitted via EMMA by either 

the Authority or the Contractor, as applicable. Throughout the process of reporting, the 

responsible party will initiate and confirm completion of appropriate corrective actions. 

In accordance with the “Suspension for Cause” clause (Section 39.1) of the General Provisions, 

the Authority may at any time order the Contractor to suspend Work due to a non-compliance 

event, as necessary to protect the environment and prevent further non-compliance. 

2.1.5 Interim ECP 

An Interim ECP (IECP) is required prior to conducting field preconstruction activities. To 

facilitate preliminary field investigation (e.g., geotechnical survey, etc.) in support of preliminary 

design, the Contractor will submit an Interim ECP (IECP) specific to the proposed field 

investigation work. The IECP will include all applicable information (i.e., environmental issues 

and constraints for the locations where field investigation work will occur). The information 

provided in the IECP will be incorporated into the draft and final ECP when submitted to the 

Authority in accordance with this section. The IECP shall also contain a discussion of how to 

operate in absence of any GAs, if any are still in the acquisition phase.  

3.0 Final Environmental Documents and Government Approvals 

The Authority will be responsible for obtaining the FEDs, as well as the Authority-Provided GAs.  

At the time of Contract award, it is expected that all FEDs and GAs required for the ROD will 

have been obtained, but other GAs required for the Project will remain outstanding. A listing of 

all Authority-Provided GAs is located in Section 6.1 of the Special Provisions.  

3.1 Acquisition and Sequencing 

The Contractor’s schedule shall take into consideration potential early work in absence of 

certain post-award GAs. The Contractor shall prepare an IECP for maintaining compliance 

during this initial period of the Project (refer to Section 2.3, Interim Environmental Compliance 

Plan). Activities during this interim period are likely to include, but are not limited to, surveys, 

aerial photometry, geotechnical work and other processes to facilitate early design. 

The Contractor is obligated to identify all GAs that may be needed to design and construct the 

Project.  Some GAs required for the Project are listed in Section 6.1 of the Special Provisions,  

including which party (Authority or Contractor) is responsible for the acquisition of the GA.  

3.2 Compliance during Design 

The compliance efforts and involvement of the Contractor are required during the early phases 

of design. The Contractor will be expected to know the specific details of the Environmental 

Requirements and then use that knowledge to actively assist during advancement of design.  
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3.2.1.1 Environmental Compliance Report 
The Environmental Requirements, including the FEDs and GAs, are based on specific 

descriptions of the Project that helped determine the scope of the impacts and related mitigation 

measures. These descriptions include the identification of specific limits of work, the specific 

infrastructure being constructed and its location as well as the methods of how this work will be 

performed. Any changes to these descriptions may require additional CEQA/NEPA review and  

documentation or SAGAs. Therefore, for all Technical Contract Submittals identified in Section 

42.6.1 of the General Provisions, the Contractor will provide an Environmental Compliance 

Report certifying that the submittal (a) is within the scope of the analysis and findings of the GAs 

and FEDs and complies with all Environmental Requirements; or (b) requires further review and 

analysis and potentially amendment of those GAs and FEDs pursuant to applicable Law as 

implemented through the Authority’s Environmental Re-Examination Process(es).  

For the Contractor to prepare an accurate Environmental Compliance Report, the Contractor’s 

design team must have a thorough understanding of the design as well as the methods of 

construction being proposed as compared to the underlying project-description that was the 

basis for the FEDs and GAs. The Contractor shall determine if the descriptions of the design 

elements match how the FEDs and GAs portrayed the activities and what resource information 

was used as a basis for any impact assessments. The Contractor is obligated to note in its 

Environmental Compliance Report any Variation and the potential resolution. 

A Variation may have a number of resolutions depending on the type and location. It may 

require updating the environmental footprint with some level of additional analysis, obtaining 

additional CEQA/NEPA review and documentation or SAGA or deciding that the change does 

not result in any new impacts and nothing is required. The report will document the components 

of the Project that are maintaining compliance and those components that are not in compliance 

with the Environmental Requirements, including the FEDs and GAs. For those items that are not 

in compliance, the Contractor shall provide proposed/anticipated steps to resolution pursuant to 

the Authority’s Environmental Re-Examination Process(es). 

3.3 Governmental Approvals 

As stated previously, the Authority may direct that Work  begin before some GAs have been 

obtained (if those GAs are not required for that Work) and the Contractor shall be required to 

operate under such conditions for a period of time. Once all the GAs have been acquired the 

Contractor will attend a meeting with the Authority (as described in  Section 6.1.5) to provide a 

comprehensive background of all the environmental permits as well as discuss interpretations of 

specific measures or conditions. 

The following discussion focuses on what the Contractor will need to develop in the ECP that is 

above and beyond/supplemental/additional to what is specified in the permits or the Permit 

Table in the Special Provisions.  

3.3.1.1 Waters and Water Quality 
The Authority has conducted surveys for wetlands and other waters within the Project area and 

has identified those features within the Project limits as part of the Project Preliminary 
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Jurisdictional Delineation (PJD). The Contractor is not required to conduct additional surveys for 

wetlands and other waters. However, if the Contractor identifies an area within the Project limits 

that may qualify as a wetland or other water that was not mapped in the PJD (for reasons such 

as but not limited to the wetland and/or waters developed between the time the PJD was 

approved and initiation of construction) as such, the Contractor will notify the Authority prior to 

initiating construction-related activities to determine if further coordination and appropriate 

modifications to permits or other environmental documents must occur.  

3.3.1.2 General Construction Permit (NPDES) 
The Project is required to obtain and adhere to the National Pollutant Discharge Elimination 

System (NPDES) Construction General Permit thereby demonstrating compliance with the 

Clean Water Act (CWA). As the Project owner (title holder of the land or the owner of a utility), 

the Authority is the Legally Responsible Person (LRP) and as such has ultimate responsibility 

for ensuring that those permit conditions are completed. As specified in the Contract, the 

Authority has delegated the responsibility of complying with the permit conditions to the 

Contractor.  

The Contractor shall complete the following to ensure compliance with the NPDES permit:  

 Prepare, implement and update a SWPPP;  

 Implement and maintain stormwater pollution prevention best management practices; and 

 Perform pre-storm, storm and post-storm stormwater pollution prevention site inspections. 

The Authority, as the LRP, provides final electronic approval of the aforementioned tasks which 

in turn is submitted (via the SMARTS web portal; see explanation below) to the State Water 

Resources Control Board (SWRCB) for final approval. The Contractor is provided coverage 

under the Authority’s NPDES permit and is considered compliant with both state and federal 

water quality laws when both the Authority and the SWRCB have approved the aforementioned 

submittals via electronic signature. 

3.4 Environmental Re-Examination Guidance 

Prior to proceeding with any Variation, as defined in Section 1.2 of the General Provisions, the 

Contractor shall obtain Authority approval using the Environmental Re-Examination 

Process(es). The Authority and the FRA have prepared the California High-Speed Rail Project 

Environmental Re-examination Process document (Version 1, April 2014), which presents a 

standardized approach that the Authority, FRA, and the Authority’s contractors/consultants can 

follow to evaluate Variations.  The document articulates the procedural and substantive steps 

required for environmental review of Variations not previously evaluated by the Authority and 

FRA.  

Pursuant to Section 42.5 of the General Provisions, the Contractor is required to use this 

process and receive approval prior to proceeding with any Variation to help determine whether 

the Variation (1) would require additional CEQA/NEPA review and documentation; and/or (2) 

would require any SAGAs.  The Authority’s Re-Examination Process(es) is included as 
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Attachment 1. All documentation in support of the Re-Examination Process(es) shall be 

prepared by the Contractor in accordance with Section 42.5 of the General Provisions.  

4.0 Recommended Environmental Compliance Team 

4.1 Qualified Personnel  

In the ECP, the Contractor may identify the members of an Environmental Compliance Team, 

as described below. The Environmental Compliance Team may be engaged during early design 

phases following NTP and further engaged prior to construction in the creation of the ECP and 

technical management plans as required by the Environmental Requirements, including the 

FEDs, MMEP/MMRP, and associated GAs. 

4.2 Recommended General Environmental Personnel  

4.2.1 Environmental Compliance Manager  

The Environmental Compliance Manager may be responsible for the overall environmental 

compliance for the Project, and will function as principal technical advisor and coordinator for 

environmental issues. The ECP would identify all critical roles, responsibilities, and authorities of 

the Environmental Compliance Manager. The ECP would identify how the Environmental 

Compliance Manager will interact with the Authority’s environmental compliance program staff. 

The Environmental Compliance Manager will be assigned to the Project full time through 

completion of the Project. The Contractor may replace the Environmental Compliance Manager.  

The Environmental Compliance Manager may also be responsible for the following:  

 Developing the submittals described in this section necessary to support the efforts to obtain 

and comply with the Environmental Requirements.  

 Integrating with the design team during plan preparation to ensure compliance with the 

Environmental Requirements as well as the implications of changes to design that may 

result in Variations that require additional CEQA/NEPA review and documentation or 

SAGAs.  

 Coordinating with engineers early in the design stages to ensure they are aware of 

Environmental Requirements related to their discipline.  

 Facilitating weekly Environmental Compliance Team meetings to coordinate with the 

Authority‘s environmental compliance program staff about critical permitting and compliance 

issues. 

 Meeting with the Contractor‘s management staff on a weekly basis to ensure the Project 

schedule reflects timing restrictions consistent with those identified in the Environmental 

Requirements. 

 Ensuring the Work complies with all Environmental Requirements, included those set forth in 

the FEDs, GAs, and any SAGAs. 
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 Acting as a liaison between the Authority, the design team and the construction personnel 

(e.g., submitting reports, discussing changes to the Project, communicating compliance 

issues). 

 Identifying when a non-compliance event is occurring or has occurred and ensuring the 

Authority’s notification procedure is implemented. 

4.2.2 Specialist Personnel 

The following staff roles would enhance the Project if they were to be a part of the Contractor’s 

Environmental Compliance Team. They would not all be engaged full time; however, all of them 

are expected to be knowledgeable about the Project specifically within their individual discipline 

areas and to be available to assist at any time during the Project. One or more of these 

specialist positions may be filled by one single individual provided that (a) the individual meets 

the qualifications of each of the positions he/she will fill; and (b) it does not result in any 

scheduling conflicts and/or simultaneous duties that result in lack of compliance.  

4.2.2.1 Geographic Information Systems (GIS) Specialist 
The Contractor may identify a GIS Specialist responsible for processing and interpreting, as 

necessary, all GIS-related environmental files provided by the Authority and preparing GIS files 

related to environmental resources managed by the Contractor’s Environmental Compliance 

Team.  

4.2.2.2 Regulatory Specialist – Waters 
It is recommended that the Contractor designate a Regulatory Specialist – Waters to be 

responsible and advise on matters related to water regulations (Section(s) 401 and 404, Porter-

Cologne Act, CDFW 1602).  

4.2.2.3 Regulatory Specialist – Special-Status Species 
It is recommended that the Contractor shall designate a Regulatory Specialist – Special-Status 

Species to be responsible and provide advice on matters related to special-status species 

regulations (ESA and CESA).  

4.2.2.4 Project Paleontologist 
Contractor shall designate a qualified Project Paleontologist with a minimum of five years of 

experience managing paleontological resources during active construction to prepare 

paleontological resources management plans, manage paleontological compliance including 

implementation of mitigation and permit conditions, coordinate construction activities and to 

liaise with regulatory oversight agency representatives. The Project Paleontologist will comply 

with the Environmental Requirements, including the obligations as stated in the associated 

FEDs and GAs.  

4.2.2.5 Paleontological Monitors 
The Contractor may hire additional qualified Paleontological Monitors, as needed, when 

construction activities occur in more than one sensitive area simultaneously. Qualified monitors 

would have at minimum a Bachelor’s Degree in Geology, Paleontology or related discipline. 

Monitors will be directed by the Project Paleontologist. 
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4.2.2.6 Project Biologist 
The Contractor shall designate a Project Biologist meeting qualifications as stipulated by the 

USFWS minimum academic qualifications for a Wildlife Biologist. The Project Biologist will 

comply with the Environmental Requirements, including the obligations stated in the FEDs and 

GAs.  

4.2.2.7 Project Botanist 
The Contractor may designate a qualified Project Botanist to prepare botanical resources 

management plans, manage botanical compliance including implementation of mitigation and 

permit conditions, coordinate construction monitoring and re-vegetation activities and to liaise 

with regulatory oversight agency representatives. The Project Botanist will comply with the 

Environmental Requirements, including the obligations stated in the FEDs and GAs.  

4.2.2.8 Biological Monitors 
The Contractor may hire additional qualified Biological Monitors, as needed, when construction 

activities occur in more than one area simultaneously. Monitors will be directed by the Project 

Biologist. 

4.2.2.9 Cultural Resources Compliance Manager  
Within 30 days of NTP, the Contractor will designate a Cultural Resources Compliance Manager 

(CRCM). In accordance with Programmatic Agreement (PA) Stipulation III, the CRCM must 

meet the qualifications of a historian, architectural historian, or archaeologist as set forth in the 

U.S. Secretary of the Interior’s professional qualification standards and as required by the PA. 

Note that the CRCM could also serve as the Principal Investigator Archaeologist or the Principal 

Architectural Historian, as appropriate.  

The Contractor’s CRCM will prepare and submit to the Authority weekly compliance reports in 

accordance with the requirements of the Archaeological Treatment Plan (ATP) and Built 

Environment Treatment Plan (BETP). The Contractor’s CRCM will prepare and submit to the 

Authority, for review and comment, semi-annual status reports in accordance with the schedule 

for submittal that are provided for the in the MOA from NTP until Final Acceptance. The 

Authority will have 30 days to review and comment on these reports. Reports will be revised 

based on comments received.  

4.2.2.10 Principal Investigator Archaeologist 
Contractor will designate a Principal Investigator Archaeologist meeting the U.S. Secretary of 

the Interior’s Professional Qualifications Standards (36 C.F.R. Part 61) to provide expertise in 

completing the inventory, evaluation, and mitigation of archaeological resources, as well as 

coordinating the construction monitoring activities that may impact cultural resources throughout 

the duration of the Project. The Principal Investigator Archaeologist will adhere to the 

requirements and obligations of the ATP.  

4.2.2.11 Archaeological Monitors  
Contractor will hire qualified Archaeological Monitors, in compliance with the monitoring 

requirements outlined below under Section 10.2 and in the draft ATP and in the Contractor-

prepared Archaeological Monitoring Plan. Qualified monitors will have at minimum an 
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Associate’s Degree in Anthropology and one year of experience monitoring construction sites or 

a Bachelor’s Degree in Anthropology and six months of experience monitoring active 

construction sites. Monitoring will follow the procedures outlined in the draft ATP. 

4.2.2.12 Native American Monitors 
Contractor will retain the services of Native American Monitors identified by the Authority as 

having a traditional affiliation to the Project area and/or signatories to the Section 106 MOA in 

accordance with specification outlined under Section 10.2 and in the draft ATP.  

4.2.2.13 Principal Architectural Historian 
Contractor will designate a Principal Architectural Historian meeting the U.S. Secretary of the 

Interior’s Professional Qualifications Standards (36 C.F.R. Part 61) to provide expertise in 

conducting inventories, evaluations, mitigation and monitoring construction activities for built 

environment historic resources. The Contractor shall provide expertise in completing the 

mitigation of adverse effects to historic properties throughout the Project. Additional experts may 

be retained as necessary to fulfill mitigation obligations, such as, but not limited to, 

photographers for Historic American Building Survey/Historic American Engineering 

Record/Historic American Landscapes Survey (HABS/HAER/HALS), or historical architects and 

structural engineers for stabilization of historic buildings. In accordance with PA Stipulation III, 

all work will be carried out by or under the direct supervision of persons meeting the U.S. 

Secretary of the Interior’s Professional Qualifications Standards and who will be approved by 

the Authority. 

All work related to cultural resource will be conducted in accordance with the requirements of 

the MOA, draft ATP, and draft BETP, and be directly overseen by the CRCM. 

4.2.2.14 Qualified Stormwater Pollution Prevention Plan Developer 
As required by the Construction General Permit (as defined in Section 10.3), Contractor will 

designate and retain on staff at all times a Qualified Storm Water Pollution Prevention Plan 

(SWPPP) Developer (QSD).  The QSD shall be responsible for oversight and review of the 

preparation, accuracy, site specificity, and completeness of all analyses and work necessary to 

develop Permit Regulatory Documents (PRDs) that comply with all Water Quality Conditions, as 

further set forth in Section 10.3.  The Authority shall have the right to approve the Contractor’s 

QSD. 

4.2.2.15 Qualified Stormwater Pollution Prevention Plan Practitioner 
As required by the Construction General Permit (as defined in Section 10.3), Contractor will 

designate and retain on staff at all times a Qualified SWPPP Practitioner (QSP).  The QSP shall 

be responsible for oversight, review, preparation or implementation, accuracy, completeness, 

and compliance with the Water Quality Conditions of all analyses, BMPs, inspections, 

monitoring, reports and work necessary to implement the Construction General Permit, the 

SWPPP, and the other Water Quality Conditions, as further set forth in Section 10.3.  The 

Authority shall have the right to approve the Contractor’s QSP. 
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4.2.2.16 Water Quality Engineer 
As required by the Construction General Permit (as defined in Section 10.3), Contractor will 

designate and retain on staff at all times one or more qualified California licensed engineer(s) to 

perform all engineering work required by the Construction General Permit.   

5.0 Worker Environmental Awareness Training Program 

The ECP shall outline the Contractor’s plan for a Worker Environmental Awareness Program 

(WEAP) that conforms to various training requirements contained within the MMEP/MMRP as 

well as conditions in GAs (Biological Assessment/Opinion, CDFW 2081 and Archaeological 

Treatment Plans). The program will include an accountability process to document trained 

workers and ensure that all field personnel have been trained. 

The Contractor shall administer the WEAP to all on-site personnel including surveyors, 

construction engineers, employees, contractors, Contractor’s employees, supervisors, 

inspectors, subcontractors, and delivery personnel. The Contractor will implement the WEAP 

throughout the life of the Project, including site preconstruction, construction, and closure. 

All field personnel regardless of their position and role shall undergo cultural resources training 

as outlined in the ATP, BETP, and MMEP/MMRP prior to beginning work on site. Training shall 

be provided by the CRCM or under direction of the CRCM. This training will otherwise conform 

to the requirements of the WEAP. 

The Contractor shall electronically submit employee sign-in sheets to the Authority via EMMA 

on a monthly basis or more frequently if necessary and those records will comprise a portion of 

the Monthly Environmental Compliance Report submittal. 

6.0 Environmental Communications  

As part of the ECP, the Contractor will develop, document and implement an Environmental 

Communications Protocol. The Environmental Communications Protocol will describe the 

process to be used for non-compliance reporting; unanticipated discoveries of Regulated 

Resources; personnel‘s roles; procedures for internal and external communications; and 

communications with the Authority. 

The Environmental Communications Protocol will include organizational charts that identify the 

personnel who will ensure compliance with all Environmental Requirements. It will discuss the 

personnel’s roles and communication procedures to be used for the internal and external 

communications, and communications with the Authority. At a minimum, the Environmental 

Communications Protocol will include the elements described in the following sections. 
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6.1 Meetings  

6.1.1 Weekly Environmental Coordination Meetings 

The Contractor may organize and implement meetings during design and construction to ensure 

that the Project design and implementation satisfies the Environmental Requirements, and to 

identify which construction elements such as locations, work activities, weather conditions, and 

times of day present the greatest risk of non-compliance with the Environmental Requirements 

to the environment. The Contractor  may invite the Authority to attend these meetings. The 

Contractor will use the EMMA database and the construction schedules to identify 

Environmental Requirements pertaining to upcoming work activities. 

6.1.2 Environmental Kick Off (Data Transfer) Meetings 

Pursuant to Section 42.1 of the General Provisions, to support the Contractor’s acquisition of 

historical and baseline environmental knowledge, a required knowledge transfer workshop 

(independent of the GIS data meeting described below) will occur. In attendance will be the 

Authority’s environmental team. Additional focused subject meetings will be required. 

30 days prior to the initiation of ground-disturbing activities (demolition, clearing, grading) the 

Contractor and the Authority’s environmental compliance program staff will begin meeting to 

discuss the program.  

6.1.3 GIS Meeting 

Pursuant to Section 42.1 of the General Provisions, to facilitate the transfer of geospatial data, 

the Authority is requiring a minimum of three meetings to review the data and its development, 

present the file structure and naming convention and provide the specifications for maintaining 

and updating the data. At a minimum, these meetings will be attended by the Contractor’s GIS 

Specialist. Data related to cultural resources and the National Historic Preservation Act Section 

106 process will be transferred only when the CRCM is in attendance. No data will be 

transferred prior to the initial meeting of this group. 

6.1.4 Cultural Resources Meeting 

Pursuant to Section 42.1 of the General Provisions, the Contractor shall attend a meeting 

scheduled by the Authority to facilitate the Contractor team’s understanding of the Project’s 

cultural resources and current progress in the Section 106 process.  

6.1.5 Governmental Approval Acquisition Update Meeting 

Once all GAs are obtained, the Contractor shall attend a meeting  scheduled by the Authority to 

discuss the implications of the GAs and their conditions. The Authority will provide background, 

including consultation history on all of the permits, as well as any GIS data specifically related to 

the acquisition of the GAs. The Contractor shall be responsible for reviewing the language and 

using its familiarity of the Project design and construction methods to determine if any 

conditions contain language the Contractor believes is unclear. The meeting will focus 

discussion around approaches to resolving any conflicts, interpretations and determining if any 

SAGAs may be necessary. 
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6.1.6 Environmental Preconstruction Meeting 

The Contractor shall organize and participate in an environmental preconstruction meeting with 

the Authority at least 30 days prior to the start of construction. During the environmental 

preconstruction meeting, the Contractor will discuss its ECP, including its WEAP, to 

demonstrate how the Contractor will satisfy the Environmental Requirements by, among other 

things, meeting permit conditions and fulfilling environmental commitments. The Contractor will 

discuss its construction schedule and identify the early construction elements. These meetings 

will be held in person and at a minimum will be attended by the Contractor, Project Biologist, 

CRCM, and the lead field monitor.  

6.1.7 Orientation Meetings 

Prior to commencement of construction, the Contractor shall meet with the Authority to address 

environmental compliance documentation requirements. The Contractor shall be responsible for 

obtaining, maintaining, and reviewing all documents and records required in the Contract for 

compliance with the Environmental Requirements and other Contract requirements.  

6.2 Protocols 

6.2.1 Protocol for Internal Communications 

The ECP shall contain the following information related to how the Contractor will communicate:  

 A description of the organization of the Contractor’s  reporting structure including roles and 

responsibilities.  

 A description of the coordination and communication between the environmental, design 

and construction staff.  

 A clear discussion regarding “stop work” authority including who on the team has this 

authority, how it will be executed, and examples of what the decision thresholds are to 

prevent violations of the Environmental Requirements.  

 The process for identifying and responding to non-compliance events and discussion of the 

differences between non-compliances and violations and how the different levels of 

compliance will be recorded. 

6.2.2 Protocol for External Communications 

Within the ECP, the Contractor shall describe procedures for external communications received 

by the Contractor. These communications could originate from the public, regulatory agencies, 

tribes, or other stakeholders. The Contractor shall include a description of the process for 

relaying these communications to the Authority as appropriate. Under no circumstances should 

the Contractorinitiate these communications or substantively respond to them without advanced 

approval from the Authority.  

6.2.3 Protocol for Communication with the Authority’s Team 

All communications from the Contractor to the Authority will conform to the Environmental 

Communication Protocol described in the ECP. All communications regarding environmental 

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



California High-Speed Rail Authority RFP No.:  13-57 

Page 19 of 41 
RM, Part E.2 – Environmental Compliance Guidance Manual 

 
 

 

compliance or environmental data or information will include at a minimum the environmental 

lead for the Authority.  

The ECP will detail how the Contractor will manage routine Project record communications 

through the Authority’s web-accessed database EMMA.  

7.0 Environmental Compliance Tracking System 

The Contractor will document compliance with all Environmental Requirements using EMMA. 

EMMA is a database created to document compliance. The database allows users to record 

implementation of compliance through the use of record forms designed specifically for each 

discipline. The status of each Environmental Requirement is tracked in EMMA through phases 

of pre-initiation, in-process, and upon successful completion of each requirement, that 

requirement’s status is noted as completed in the system. The system allows for various records 

documenting compliance to be aggregated into summaries showing a comprehensive record of 

all actions documenting compliance with The Environmental Requirements and ultimately, the 

meaningful mitigation of impacts. EMMA also functions as a reference library of Environmental 

Requirements. Each requirement may be accessed for review of commitment text, reporting 

requirements, implementation mechanisms and status of the requirement as well as documents 

associated with requirements such as permits and reporting programs. This reference library is 

available to all users. 

Compliance records entered and uploaded in EMMA by monitors require review and approval 

by supervisory staff prior to being made available for Authority review and approval. Once 

records are approved, they are made accessible for review by regulatory agencies and 

stakeholders.  

Monitoring forms provided by EMMA will be completed as comprehensively as possible with 

details entered directly onto discipline- or activity-specific forms and corroborated with 

applicable maps, photos, logs, or other supporting documentation. Monitoring forms will be 

completed for each instance of construction monitoring, clearance survey, resource 

management or completion of Environmental Requirements and should be submitted to the 

Authority for review per reporting schedule requirements as directed by the MMEP, the terms 

and conditions of the Environmental Requirement or upon completion of the compliance activity. 

Environmental Requirements associated with design require reporting corroborated with 

examples of design compliance and should be submitted with or prior to completion of final 

design. Documentation must be associated with the pertinent Environmental Requirement(s) in 

order to be deemed complete.  

A list of the Contractor’s initial EMMA users including technical specialists, field leads and 

monitors will be provided by the Contractor at least 30 days prior to ground-disturbing activities 

(including geotechnical investigations). All the Contractor’s identified initial users will attend at 

least one EMMA training session with the Authority in person to be scheduled no later than 14 

days prior to ground-disturbing activities. 
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All management plans produced by the Contractor will also be entered and uploaded into the 

EMMA system and associated with pertinent requirements. Reports summarizing environmental 

compliance documentation produced by EMMA will be utilized for the purposes of invoicing. 

8.0 Geospatial Data Specifications 

8.1 Resource Data  

The environmental geospatial data will be provided by the Authority to the Contractor during the 

GIS meeting (refer to Section 6.1.3) after NTP. The Contractor shall be responsible for 

maintaining and amending the data throughout the duration of the Contract. The datasets 

provided will be clearly linked to various documents (e.g., EIR/EIS, 404 and 2081 permit 

application, Archaeological Survey Report) and will reflect the purpose of the document. This 

organization will allow the Contractor to understand how each impact was communicated to the 

appropriate agency(ies). 

8.2 Environmental Footprint 

The Environmental Footprint included in the FEDs based on the Project description and 

anticipated impacts of the construction as described. The GIS data displays the footprint 

concept as both direct and indirect zones. Any change to the Project description (as analyzed in 

the FEDs) has the potential to change the footprint including the limits of direct and indirect 

impacts. If a change is being considered or is necessary, the Contractor must evaluate the 

change through the Environmental Re-Examination Process(es) discussed in Section 3.4 and in 

Section 42.5 of the General Provisions. Any change to the Environmental Footprint is a 

Variation (as defined in Section 1.2 of the General Provisions) and requires Authority approval 

prior to any use of the expanded footprint. 

The Contractor will be responsible for developing an Environmental Constrained Footprint as 

defined in Section 1.2 of the General Provisions, demonstrating the Contractor’s understanding 

of the physical subarea within the Environmental Footprint that may, in compliance with any 

additional constraints imposed in connection with the Regulated Resources, GAs, SAGAs, 

and/or applicable environmental Law.  

A proposed design change or Variation must still be evaluated through the Authority’s 

Environmental Re-Examination Process(es) even if it does not require expansion of the 

Environmental Footprint. 

8.3 Required Surveys GIS Data Layer 

The Contractor shall produce a Required Surveys GIS Data Layer as defined in Section 1.2 of 

the General Provisions, indicating where various types of surveys and clearances are required 

across the Project. This task will require synthesizing the data provided across all 

Environmental Materials. Due to the organization described above, specific Project locations 

may have requirements spanning several documents and data layers. There may be wetlands 

described in the Section 404 application that have required species surveys discussed and 

displayed in the Biological Assessment. 
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This task will allow the Contractor to display their understanding of the Project requirements and 

their ability to synthesize all of this information to maintain compliance with the Environmental 

Requirements. 

The Required Surveys GIS Data Layer shall also be included in the ECP. 

9.0 Monitoring  

Monitoring is an integral aspect of the part of environmental compliance as it establishes how 

the Project is performing against the Environmental Requirements, including compliance 

objectives and targets. In addition to the monitoring specifically required by the Environmental 

Requirements, including the FEDs and GAs, the ECP will include a proposed level of monitoring 

to provide a thorough documentation of environmental compliance.  

Maintaining a good record of positive compliance across all commitments demonstrates to the 

Authority and the FRA that the Contractor understands the Environmental Requirements of the 

Project and knows how to successfully implement a compliance program. It also assists the 

Authority with maintaining positive relationships with the interested parties and becomes 

incredibly useful when dealing with the inevitable non-compliance events as they occur on the 

Project. Many measures and conditions do not have a specific monitoring requirement; 

however, the Authority requires documentation of these at appropriate intervals. EMMA is 

constructed to encourage good documentation of all commitments. 

The ECP must include a schedule and procedures for monitoring and reporting in order to: 

 Identify a process to ensure appropriate monitors are available when required at specific 

locations. 

 Document that monitoring and all associated activities (e.g., recorded observations, photos, 

GPS) occur as required. 

 Demonstrate compliance with the Environmental Requirements, including regulatory 

conditions and objectives and targets established by the FEDs and GAs. 

The Contractor shall regularly monitor and report on dust, noise, vibration, and water quality. 

The frequency of this monitoring and reporting will be dictated by requirements of the planning 

obligation, Section 106 agreements and the objectives and targets set forth in the ECP.  

In addition, monitoring may be required as a result of a complaint, a request by a statutory body, 

or a trigger point in an inspection or checklist being exceeded. Monitoring and reporting should 

also reflect any requirements identified or commitments made in the FEDs or GAs.  

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



California High-Speed Rail Authority RFP No.:  13-57 

Page 22 of 41 
RM, Part E.2 – Environmental Compliance Guidance Manual 
 
 

 

10.0 Resource-Specific Technical Specifications  

10.1 Biological Resources 

The Environmental Requirements, including the FEDs and GAs, set forth the specifications 

relative to biological resources are contained within the FEDs and GAs. The following sections 

describe additional requirements that the Contractor shall implement. 

10.1.1 Conducting Biological Surveys and Studies 

In all cases surveys will be performed by Contractor personnel who have previous experience 

surveying for a particular resource. All survey personnel will submit their resumes for record 

through EMMA. The timing of surveys will be consistent with the requirements in the MMEP or 

GAs. Where not specified in protocols or technical memoranda, surveys will take into account 

the behaviors and life history of the resource being surveyed.  

In cases where surveys are seasonally restricted, the Contractor shall schedule the Work to 

allow for an appropriate survey period prior to any activities in those locations requiring surveys. 

The ECP will include all survey requirements within the Project limits 

10.1.2 Establishment of Environmentally Sensitive Areas/Environmentally Restricted 
Areas 

The Contractor shall clearly identify all Environmentally Sensitive Areas (ESA) and 

Environmentally Restricted Areas (ERA) on the conformed plans to be used in  the field. All 

fencing shall conform to descriptions in the FEDs and GAs. The Contractor shall identify each 

fenced location with signs indicating whether it is an ESA or ERA. The Contractor shall post 

such signs on the fencing at least every 200 feet. Signs shall be legible from 100 feet and at 

least one sign shall be visible from any approach angle.  

ESAs are areas within the construction zones containing suitable habitat for special-status 

species and habitats of concern that may allow construction activities, but have restrictions 

based on the presence of special-status species or habitats of concern at the time of 

construction. ERAs are areas outside the construction footprint that must be protected in-place 

during all construction activities. 

In cases where work must occur in locations where suitable habitat exists and determinations 

have not yet been made, ESAs shall be fenced based on an assumed presence of the resource 

until such a time as a determination can be made. This includes preconstruction and 

preparatory activities. 

10.1.3 Required Plans 

The MMEP/MMRP as well as several GAs describe a number of plans that must be developed 

prior to construction activities. The Contractor is responsible for preparing these plans unless 

otherwise directed by the Authority. The Contractor shall schedule to allow for plan review and 

approval by the Authority prior to the commencement of construction activities. The ECP should 

include an anticipated schedule for these plans including Authority review timeframes necessary 
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for revision and approval. Authority review periods will be consistent with Section 8.1 of the 

General Provisions. 

10.2 Cultural Resources  

A PA for the CHSR Program was executed in July 2011 by the FRA, the Authority, the Advisory 

Council on Historic Preservation (ACHP), and the State Historic Preservation Officer (SHPO) for 

compliance with Section 106 of the National Historic Preservation Act. The PA provides an 

overall framework for conducting the Section 106 process throughout the CHSR and outlines 

the approach for consultation with tribes and interested parties, as well as the identification and 

treatment of historic properties prior to, during, and after construction of each section of the 

CHSR (Attachment 3).  

The PA also requires that a section-specific MOA be developed to document the consultation 

with signatories and interested parties and to outline the agreed upon mitigation to address the 

adverse effects of the Project identified through the Section 106 process. An MOA will be 

executed for the Fresno to Bakersfield Section (which encompasses CP 2-3) concurrent with 

the ROD/NOD.  

The Fresno to Bakersfield MOA stipulates the treatment measures that will be applied to the 

known significant cultural resources impacted by the Project. The MOA requires that two 

treatments plans be developed: an Archaeological Treatment Plan (ATP) and a Built 

Environment Treatment Plan (BETP). Drafts of these plans have been developed and outline 

the treatment measures that will be applied to each known resource. These plans will be 

provided in an addendum to the RFP.  

The MOA was developed with input sought from the consulting parties, including the City of 

Fresno, Fresno County, the City of Merced, the Santa Rosa Rancheria Tachi Yokuts Tribe, the 

Table Mountain Rancheria, the Picayune Rancheria of the Chukchansi Indians, the Tule River 

Indian Tribe, the North Fork Rancheria of Mono Indians, the Cold Springs Rancheria of Mono 

Indians, the California Valley Miwok Tribe, the North Fork Mono Tribe, and the Chowchilla Tribe 

of Yokuts Indians. As additional inventories and evaluations are completed, or new impacts are 

identified as a result of final design, continued consultation will be required. The Authority will 

retain the primary responsibility for consultation with the signatories and consulting parties to the 

MOA.   

The Contractor shall complete the cultural resources investigations. This may include 

conducting pedestrian archaeological surveys, archaeological site evaluations, archaeological 

data recovery excavations, and construction monitoring as detailed in the below scope of work. 

These tasks form the core of the Contractor’s scope of work outlined below.  

The MOA and draft treatment plans outline the requirements for identifying historic properties. 

The MOA and treatment plans have been developed in concert with the Final EIR/EIS to 

coordinate the mitigation required by NEPA, CEQA, and Section 106. The MOA and treatment 

plans provide specific performance standards that ensure that each impact outlined in the Final 

EIR/EIS will be avoided, minimized, or mitigated.  
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All Work completed pursuant to the Contract must conform to the requirements of the PA, MOA, 

and treatment plans. In the case of any conflict between this ECM and the Section 106 

compliance documents (PA, MOA, ATP, BETP) the Section 106 compliance documents prevail. 

All preconstruction compliance obligations must be completed prior to construction including any 

agency review periods for deliverables outlined in the MOA or treatment plans.  

10.2.1 Archaeology Requirements  

The general parameters for archaeological studies, mitigation, and archaeological monitoring 

are provided in the draft ATP.  

The Contractor shall identify all archaeology requirements in the ECP. All archaeological 

protection measures shall be included on construction plans prior to commencing any work in 

the area covered by the construction plan. All personnel responsible for ensuring that cultural 

protection measures are in place and that such protection measures are adequate (as 

described in Section 4.0) will be properly trained on planned construction activity and provided 

with copies of all construction plans. Contractor shall be responsible for ensuring that the 

protection measures outlined in the ATP or BETP are maintained throughout the period of 

construction. 

10.2.2 Draft Archaeological Treatment Plans  

The Authority has prepared draft treatment plans, including a Draft ATP for the entire Fresno to 

Bakersfield section. The Contractor will be responsible for revising the Draft ATP and 

developing a Final ATP for the Project. Guidelines for the Final  ATP will be outlined in the draft 

ATP and are described in the PA Attachment C, Section E.  

10.2.3 Inventory 

In accordance with Section 106 of the PA and MOA’s provisions for phased identification, the 

Contractor shall complete the preconstruction archaeological inventory program pursuant to the 

draft ATP. Approximately 20 to 30 percent of the archaeological APE has been subjected to a 

pedestrian inventory to identify archaeological resources. The Contractor shall complete an 

archaeological inventory of the unsurveyed portions of the APE. The Authority estimates that 

approximately 3,240 acres will require survey.   

If Project elements extend outside of the current APE and the APE needs to be expanded, the 

Contractor shall determine what additional studies are needed, including but not limited to 

addendum or supplemental archaeological survey reports, findings of effect or treatment plans. 

10.2.4 Geoarchaeology 

The Contractor shall be responsible for any desktop or field efforts outlined in the draft ATP.  

A desktop geoarchaeological effort and limited field investigation was undertaken for the Project 

prior to completion of Final EIR/EIS.  
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10.2.5 Evaluation  

In accordance with Section 106 of the PA and MOA’s provisions for phased identification, the 

Contractor shall prepare a preconstruction archaeological testing plan and implement a 

preconstruction archaeological testing program for known resources as outlined in the draft ATP 

in order to locate significant archaeological deposits in the APE. The Contractor shall not 

conduct this investigation until the Authority has granted the appropriate permissions. The 

Contractor shall conduct the archaeological testing consistent with the methods described in the 

draft ATP.  

10.2.6 Treatment/Data Recovery 

At least one known archaeological site, CA-TUL-473 in the APE for the Project will require 

treatment. The site was recorded in 1977 as a “sparse scatter of lithic debitage and artifacts 

spread over a plowed field.” No intact or discrete deposits were recorded. Given the proximity of 

this site to Tulare Lake, it appears to be a large site that had been disturbed and re-deposited 

over a large area, possibly due to the construction of bermed holding ponds that were 

constructed and are flooded as part of Alpaugh Irrigation District activities.  

The site has not been resurveyed for this Project due to lack of parcel access and its original 

site record has not been updated since recordation. A survey undertaken just to the south for 

solar development included a pedestrian survey of the southern boundary of the site; however 

no archaeological materials were noted as a result. Based on this information, the initial 

conclusion was that that the site was destroyed. In consulting with the SHPO, they responded 

that not enough information is available to determine whether the site is eligible for the National 

Register of Historic Places or the California Register of Historic Resources.  

The Contractor shall conduct an inventory and evaluation of CAL-TUL-473.  

When access to the parcel is obtained, the Contractor shall conduct surveys and evaluative 

testing for CA-TUL-473 in order to assess the site’s integrity and significance. Work will begin 

with a thorough pedestrian survey of the site followed by the excavation of surface transect units 

(STU) across the site. This work will include a combined program of auguring, trenching, and 

STU to be placed throughout the site boundaries.  

Should the testing determine that intact deposits are present at the recorded location of CA-

TUL-473, work will include controlled excavation of areas with indications of intact subsurface 

deposits and the site will be evaluated for significance in accordance with the procedures 

outlined in the draft ATP. If the deposits are found significant under Section 106 and CEQA, 

additional provisions found in the draft ATP will be followed if avoidance is determined to be 

infeasible.  

10.2.7 Monitoring  

Ground-disturbing activities will occur in areas that have been identified as either the known 

location or vicinity of a known archaeological site, or in an area known to be sensitive for the 

presence of buried archaeological resources.  
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As described in Section 4.2, the Contractor shall retain Archaeological Monitors and Native 

American Monitors to monitor for cultural resources as required by the draft ATP. The Authority 

will retain the primary responsibility for identifying the Native American groups from which to 

select monitors and will provide to the Contractor a list of Native American groups to contact for 

monitors as well as the basis for rotating monitors on the list. Details for Native American 

monitoring is provided in the draft ATP.  

The draft ATP includes a draft archaeological sensitivity map (Attachment 4).  The Contractor 

shall update the archaeological sensitivity map after the Contractor-conducted archaeological 

inventories in accordance with the draft ATP.  The Contractor shall prepare a monitoring plan 

that outlines the requirements for an  Archaeological Monitor to monitor during all ground-

disturbing construction activities in areas of archaeological sensitivity, and specifies in detail the 

requirements and locations where archaeological monitoring will be conducted, including 

monitoring by Native American Monitors. For reference, the Authority has provided the draft 

archaeological sensitivity map included as Attachment 4. 

The Contractor shall produce monitoring logs and submit them to the Authority electronically via 

EMMA as part of the submittal of complete daily records.  

Monitoring logs shall  include at a minimum the following:  

 Start and stop times of monitoring; 

 The description of construction activities and location of monitoring; 

 Name(s) of monitoring personnel; and 

 Cultural resources observations. 

The Contractor shall notify the Authority of any cultural resource discoveries made by the 

Contractor or any Contractor-Related Entity in accordance with Section 34.1 of the General 

Provisions.  

10.2.8 Final Archaeological Treatment Plans 

The Contractor shall prepare a final ATP and a final BETP for the Project after completing the 

archaeological inventory, and final design, and in accordance with the requirements outlined in 

the MOA and draft ATP and draft BETP. 

10.2.9 Archaeological Discoveries 

The Contractor shall immediately notify the Authority of any discoveries of previously unknown 

cultural and historical resources in accordance with the procedures outlined in the MOA and 

ATP and Section 34.1 of the General Provisions. The Contractor and all Contractor-Related 

Entities shall cease work immediately in the area of the discovery until further notice from the 

Authority, unless work is required to ensure the safety of the workforce and public. 

In the event of an archaeological discovery, the Contractor shall comply with all notification and 

procedures outlined in the draft ATP and final ATP and Section 34.1 of the General Provisions. 

The procedures for the discovery and treatment of Native American human remains are outlined 
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in the ATP. Work will not recommence in the area of a discovery until all measures as set out in 

the contract documents governing discoveries have been completed and the Authority has 

notified the Contractor that work can recommence.  

If archaeological resources are found during construction, the Contractor and Contractor-

Related Entities will be required to follow the measures outlined in the draft and final ATP. The 

Authority will be responsible for notifying and consulting with Native American signatories to the 

MOA. 

10.2.10 Built Environment Requirements  

Contractor and Contractor-Related Entities shall comply with all requirements detailed in the 

Draft BETP.  

Known built environment resources within the APE, including buildings and cultural landscape 

features, have been identified during previous inventories. After award, Contractor will be 

provided these inventory and evaluation reports. These resources and their protection 

measures will be mapped on construction drawings by Contractor in coordination with the 

CRCM. The Contractor shall install, maintain, and monitor all necessary protection measures to 

ensure that both the built environment and the cultural landscape are protected. If any event 

inadvertently adversely impacts the built environment and the cultural landscape, the Contractor 

shall immediately notify the Authority and implement further additional protection measures to 

prevent further impacts and mitigate consequences, as specified in CUL-MM#14 mitigation 

measure in the Fresno to Bakersfield Final EIR/EIS and the BETP.  

10.2.11 Draft Built Environment Treatment Plans  

The Authority has prepared draft treatment plans, including a draft BETP for the entire Fresno-

Bakersfield section. The Contractor shall be responsible for revising the draft BETP and 

developing a Final BETP for the Project. Guidelines for the final BETP will be outlined in the 

Draft BETP and are described in the PA Attachment C, Section E (Attachment 3).  

10.2.12 Inventory, Evaluation and Treatment  

The Contractor shall ensure that during final design any potential additional adverse effects are 

identified as compared to those evaluated and disclosed in the FEDs. The Contractor shall 

develop design modifications that will avoid additional adverse effects, if feasible. If Project 

elements extend outside of the current APE and the APE needs to be expanded, the Contractor 

shall determine what additional studies are needed, including but not limited to addendum or 

supplemental historic architectural survey reports, findings of effect or treatment plans.  

The Contractor shall be responsible for any additional studies and associated costs that may 

result from any Contractor proposals (if the Authority approves them following completion of the 

Section 106 compliance process and the Environmental Re-Examination Process(es) as 

required) that depart from the already approved elements of the Project, such as, but not limited 

to, expansions of the APE and the identification of additional adverse effects. The Contractor 

shall be responsible for mitigating any associated effects determined to be adverse. Mitigation 

may include, but will not be limited to, HABS, HAER, and HALS. Should the Findings of Effect 

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



California High-Speed Rail Authority RFP No.:  13-57 

Page 28 of 41 
RM, Part E.2 – Environmental Compliance Guidance Manual 
 
 

 

(FOEs) determine that the effects will be adverse, the Authority will determine mitigation, in 

consultation with the MOA signatories, which may include, but will not be limited to, HABS, 

HAER, and HALS.  

10.2.13 General Treatment Measures  

The Contractor shall develop the measures and methods to fully comply with the general 

avoidance measures stipulated in the MOA, ATP and BETP and outlined below. 

10.2.13.1 General Avoidance Measure #1 – Noise Effects 
Operational noise has the potential to cause indirect adverse effects on historic properties that 

have an inherent quiet quality that is part of a property’s historic character and significance (36 

CFR 800.5[a][2][iv] and [v]). Although there are no resources where operational noise impacts 

are anticipated other than those described below, changed circumstances could lead to such 

effects. Accordingly, the objective of this treatment is to develop design solutions or construction 

methods to minimize adverse operational noise effects on historic properties that have qualities 

that make them sensitive noise receptors. The primary requirement of this treatment is to 

document the consideration of operational noise reduction methods and assess the reduction of 

operational noise levels associated with the alternative designs. If alternatives are deemed 

infeasible, or would not notably reduce noise impacts, this will be clearly explained in a technical 

memorandum for use in conferring with the MOA consulting parties. 

10.2.13.2 General Avoidance Measure #2 – Vibration Effects 
Steps taken to address potential adverse effects on historic properties include developing 

methods to avoid construction vibration effects. Potential structural damage caused by 

construction vibration is anticipated only from impact pile driving at very close distances to 

buildings. Vibration from impact pile driving during construction could to reach up to 0.12 

inch/second (in/sec) peak particle velocity (PPV), or approximately 90 root mean square 

vibration velocity level, decibels [VdB], at 135 feet from the Project centerline. This level could 

cause the physical destruction, damage, or alteration of historic properties within 135 feet. 

Because impact pile driving could cause indirect adverse effects, alternative construction 

methods causing vibration of less than 0.12 in/sec PPV will be employed near historic 

properties, or CEQA historical resources, located within 135 feet from the Project centerline. 

Implementation of this condition (development of alternative construction methods) will minimize 

adverse vibration effects on historic properties. 

The Contractor shall use alternative construction methods causing vibration of less than 0.12 

in/sec PPV near historic properties, or CEQA historical resources, located within 135 feet from 

the Project centerline. 

10.2.13.3 General Mitigation Measure #1 – Plan for Inadvertent Damage 
The following general mitigation measures have been developed to mitigate effects to multiple 

historic properties in the Project area.  

Contractor shall prepare and implement a plan for repair of inadvertent damage to minimize 

inadvertent adverse effects on historic properties caused by project construction activities. The 

plan content will be detailed in the BETP and will be developed before construction begins. The 
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plan will use any survey or preconstruction photographic documentation prepared for the 

historic property as part of the baseline condition for assessing damage. The plan will describe 

the protocols for documentation of inadvertent damage (should it occur), as well as notification, 

coordination, and reporting to the SHPO and the owner of the historic property. The plan will 

direct that inadvertent damage to historic properties will be repaired in accordance with the 

Secretary of the Interior’s Standards for the Treatment of Historic Properties (U.S. Department 

of the Interior 1995). The plan will be developed in coordination with the Authority and the FRA, 

and will be submitted to the SHPO for review and comment. 

10.2.13.4 General Mitigation Measure #2 – Recordation/Documentation of Historic 
Properties  

Contractor shall document in detailed recordation that includes photography all historic 

properties that will be physically altered, damaged, relocated, or destroyed by the Project. This 

documentation may consist of preparation of updated recordation forms (DPR 523), or may be 

consistent with the HABS, the HAER, or the HALS programs; a Historic Structure Report; or 

other recordation methods detailed in the BETP. The recordation undertaken by this treatment 

would focus on the aspect of integrity and significance that would be affected by the Project for 

each historic property subject to this treatment. For example, historic properties in an urban 

setting that would experience an adverse visual effect should be photographed to capture 

exterior and contextual views; interior spaces would not be subject to recordation if they would 

not be affected. Consultation with the SHPO and the consulting parties will be conducted for the 

historic architectural resources to be documented. Recordation documents will follow the 

appropriate guidance for the recordation format and program selected. 

Before construction, consultation with the SHPO will be initiated by the Authority and other 

relevant parties to the MOA to identify the appropriate level of documentation. In general, 

photography should capture views of the historic property from multiple views, and could include 

reproduction of historic images as well. All fieldwork necessary for photographic documentation, 

architectural or engineering drawings, cartography, and/or digital recordation through 

geographic information or global positioning systems (GIS and GPS, respectively) will be 

completed before Project construction begins. The written data will include a historic narrative 

for the historic property.  

Preparation of the photo documentation may require coordination with an interdisciplinary team, 

and may include an architectural historian, a historian, and a photographer. The BETP will detail 

the qualification standards for these preparers. The FRA and the Authority will submit the 

documentation prepared by the Contractor to the SHPO for review and comment. The BETP will 

also identify the distribution of printed and electronic copies of the photo documentation as well 

as permanent archival disposition of the record, if applicable. 

The Contractor shall document in detailed recordation any historic properties that are physically 

altered, damaged, relocated, or destroyed by construction of the Project. 

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



California High-Speed Rail Authority RFP No.:  13-57 

Page 30 of 41 
RM, Part E.2 – Environmental Compliance Guidance Manual 
 
 

 

10.2.14 Property Specific Treatment for Known Resources 

The following section identifies the full range of avoidance measures and mitigation measures 

for each historic property  adversely affected by the Project. The Contractor shall be responsible 

for the implementation and associated costs of these avoidance and mitigation measures.   

10.2.14.1 South Van Ness Entrance Gate, Fresno 

Relocate Van Ness Gate to another Fresno Street 
The South Van Ness Entrance Gate will be relocated to another location in the city of Fresno to 

avoid its destruction and minimize the direct adverse effect of physical damage or alteration. 

This treatment will partly mitigate the indirect adverse effect caused by the permanent closure of 

South Van Ness Avenue, but the relocation would require evaluation under the criteria of 

adverse effect and the property may still be adversely affected by the Project. A relocation plan 

will be prepared prior to relocation implementation. The relocation plan will include input from 

consulting parties regarding relocation of the Van Ness Gate structure to provide a 

comprehensive and thorough approach that will best meet the needs of the parties and the 

property. The relocation plan for the historic property will take into accounts its historic site and 

layout. The plan will also provide for stabilization of the structure before, during, and after the 

move, as well as inadvertent damage. 

Prepare Recordation/Documentation 
The Contractor shall prepare recordation documentation of the South Van Ness Entrance Gate, 

including current photographs and historic images, to mitigate the indirect adverse effect from 

the construction of the Project. Photography shall capture views of the gate as a structure that 

spans an active roadway and may be used in the relocation plan and/or the preparation of 

interpretive or educational materials. (See “General Mitigation #2 – Recordation/Documentation” 

for a more detailed description of this mitigation measure.) The fieldwork necessary for this 

mitigation measure (e.g., photography and reproduction of historic images), will be conducted 

before construction begins. Details of the specifications and implementation of this mitigation 

measure will be presented in the BETP. 

Prepare Interpretive or Educational Materials 
The Contractor shall ensure that interpretive or educational materials regarding the history of 

the Van Ness Gate are prepared. The interpretive or educational materials will provide 

information regarding this specific historic property and the aspects of its significance that will be 

affected by the Project. Interpretive or educational materials could include, but are not limited to: 

brochures, videos, websites, study guides, teaching guides, articles or reports for general 

publication, commemorative plaques, or exhibits. The interpretive or educational materials will 

utilize images, narrative history, drawings, or other material produced for the mitigation 

described above, including the additional recordation prepared, or other archival sources. The 

interpretive or educational materials may be advertised, and will be made available to the public. 

The interpretive materials may be made available in physical or digital formats, at local libraries, 

historical societies, or public buildings. 
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10.2.14.2 Washington Irrigated Colony Rural Historic Landscape (WICRHL) 
The Washington Irrigated Colony Rural Historic Landscape is a historic property that includes 

four contributors that require treatment: 

 Washington Colony Canal  

 North branch of Oleander Canal  

 7870 S. Maple Avenue  

 7887 S. Maple Avenue 

General Mitigation 
The Washington Irrigated Colony Rural Historic Landscape will be subject to mitigation 

measures to minimize noise and vibration effects. The Contractor will also be required to 

prepare a plan for repair of inadvertent damage and historic recordation/documentation. (See 

General Avoidance Measures #1 and #2, and General Mitigation Measures #1 and #2.) The 

reduction of the noise and vibration will minimize effects on this rural historic landscape district 

along the Project route. The plan for repair of inadvertent damage will identify specific 

contributing elements, such as canals, within the district that may require this treatment. 

Updated recordation documentation of the Washington Irrigated Colony Rural Historic 

Landscape will be prepared to mitigate the indirect adverse effect from construction of the 

Project. Photography will capture views of the district and its contributing elements and may be 

used in the preparation of interpretive or educational materials. The fieldwork necessary for this 

mitigation measure (e.g., photography, mapping, and reproduction of historic images), will be 

conducted before construction begins. Details of the specifications and implementation of this 

mitigation measure will be presented in the BETP.  

Develop Protection and Stabilization Measures 
Protection and stabilization measures will be developed before Project construction for any 

contributing elements of the Washington Irrigated Colony Rural Historic Landscape that may 

require protection, such as historic irrigation canals. This treatment will ensure that adverse 

effects on the historic property will be minimized to the extent possible. Such measures could 

include physical barriers or canal wall stabilization to protect historic properties from 

construction activities (e.g., excavation, grading, construction equipment, or laydown areas). 

Avoid Historic Architectural Resources at the Fresno Heavy Maintenance Facility Site 
To avoid potential direct and indirect adverse effects, and direct and indirect substantial adverse 

changes that could be caused to historic irrigation canals by construction of the heavy 

maintenance facility at the Fresno Works–Fresno HMF Site, the facility will be sited and 

constructed north of BNSF milepost 991.6. This treatment will avoid potential direct adverse 

effects to the two historic canals located south of that point that could be caused by construction 

of the facility.  

Prepare Recordation/Documentation 
Recordation/documentation of the Washington Irrigated Colony Rural Historic Landscape will be 

prepared to mitigate adverse effects caused by construction of the Project. The updated 

recordation will include identification, description, and photography of contributing elements, 
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character-defining features, and other elements of the landscape district such as canals and 

streets. This documentation may consist of preparation of updated recordation forms (DPR 

523), or other recordation methods stipulated in the BETP, and will be used to update the 

documentation of the remaining contributing elements of the district. (See General Mitigation 

Measure #2 for a more detailed description of this treatment measure.) The fieldwork necessary 

for this mitigation measure (e.g., photography, as-built drawings, cartography, or digital 

recordation) will be implemented before construction begins. Details of the specifications and 

implementation of this mitigation measure will be presented in the BETP.  

Prepare Interpretive or Educational Materials 
The Washington Irrigated Colony Rural Historic Landscape historic property will be subject to 

historic interpretation or preparation of educational materials regarding its history. The 

interpretive or educational materials will provide information regarding this specific historic 

property and the aspects of its significance that would be affected by the Project. Interpretive or 

educational materials could include, but are not limited to: brochures, videos, websites, study 

guides, teaching guides, articles or reports for general publication, commemorative plaques, or 

exhibits. The interpretive or educational materials will utilize images, narrative history, drawings, 

or other material produced for the mitigation described above, including the additional 

recordation prepared, or other archival sources. The interpretive or educational materials should 

be advertised, and made available to, and/or disseminated to the public. The interpretive 

materials may be made available in physical or digital formats at local libraries, historical 

societies, or public buildings. 

10.2.14.3 Peoples Ditch 

Develop Protection and Stabilization Measures 
Protection and stabilization measures will be developed before Project construction for the 

segments of the Peoples Ditch that will be retained adjacent to Project Work that will alter the 

canal. This treatment will ensure that adverse effects on this historic property will be minimized 

to the extent possible during work that will alter a segment of the canal structure. Such 

mitigation measures will include, but are not limited to protection of the above ground historic 

canal from construction activities, specifically the demolition, re-alignment, and/or underground 

piping of a section of the canal. 

Prepare Recordation/Documentation 
Recordation documentation of the adversely affected portion of People’s Ditch will be prepared 

to mitigate the adverse effects of construction of the Project. Photography will capture views of 

the canal within the context of the larger historic landscape to which it contributes and may be 

used in the preparation of interpretive or educational materials. (See “General Mitigation #2 – 

Recordation/Documentation” for a more detailed description of this mitigation measure.) The 

fieldwork necessary for this mitigation measure (e.g., photography and reproduction of historic 

images), will be conducted before construction begins. Details of the specifications and 

implementation of this mitigation measure will be presented in the BETP. 
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Plan Repair of Inadvertent Damage 
A plan for repair of inadvertent damage of the Peoples Ditch will be prepared and implemented 

as a treatment to minimize adverse effects caused by Project construction activities on the 

portions of the canal structure adjacent to the Project. (See “General Mitigation #1 – Plan for 

Inadvertent Damage” for a more detailed description of this mitigation measure.) The plan will 

be developed before construction begins. The plan may use the preconstruction photographic 

documentation prepared for the photo recordation (above) as the baseline condition for 

assessing damage and will include the protocols for documentation of inadvertent damage 

(should it occur), notification, coordination, and reporting to the SHPO and to the landowners or 

land-owning agencies. 

10.2.14.4 Lakeside Cemetery 

General Mitigation 
The Lakeside Cemetery will be subject to mitigation measures to minimize noise and vibration 

effects (see General Avoidance Measures #1 and #2). The Contractor will also be required to 

prepare a plan for repair of inadvertent damage and historic recordation/documentation. (See 

General Mitigation Measures #1 and #2.) The noise reduction measure is proposed because 

operational noise has the potential to cause indirect adverse effects on the Lakeside Cemetery, 

which has an inherent quiet quality that is part of its historic character and significance (36 CFR 

800.5[a][2][iv] and [v]). Preliminary Project design options, such as sound walls, have been 

developed to help reduce noise impacts and follow the FRA methodologies for noise abatement. 

Details of the specifications and implementation of this mitigation measure will be presented in 

the BETP.  

Updated recordation documentation of the Lakeside Cemetery will be prepared to mitigate the 

indirect adverse effects of construction of the Project. Photography will capture views of the 

property and its character-defining features and may be used in the preparation of protection 

plan. (See “General Mitigation #2 – Recordation/Documentation” for a more detailed description 

of this mitigation measure.) The fieldwork necessary for this mitigation measure (e.g., 

photography, mapping, and reproduction of historic images), will be conducted before 

construction begins. Details of the specifications and implementation of this mitigation measure 

will be presented in the BETP. 

Develop Protection and Monitoring Measures 
Protection measures for the Lakeside Cemetery will be developed prior to construction of the 

Project. This mitigation would ensure that inadvertent adverse effects on this historic property 

will either be avoided entirely, or minimized to the extent possible. Such treatment measures 

could include, but are not limited to, the following: installation of protective barriers around the 

historic property to prevent accidental damage from construction activities (e.g., excavation, 

grading, construction equipment, or laydown areas).  

Prepare Archival Photo Documentation 
Recordation/documentation of the Lakeside Cemetery will be prepared to mitigate the indirect 

adverse effects of  construction of the Project. Photography should capture views of and from 

the cemetery to show the existing context of the property to Kent Avenue and the surrounding 
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area. The fieldwork necessary for this mitigation measure (e.g., photography, as-built drawings, 

cartography, or digital recordation) will be implemented before construction begins. (See 

General Mitigation Measure #2 for a more detailed description of the recordation/documentation 

mitigation measure.)  

Visual Screening 
The Lakeside Cemetery will be subject to visual screening planting that will consist of the 

installation of trees and/or shrubs placed to minimize the view of the Project from the property. 

This treatment will help reduce or minimize adverse effects on the cemetery. Plant species will 

be selected on the basis of their mature size and shape, growth rate, and drought tolerance. No 

species that is listed on the Invasive Species Council of California’s list of invasive species will 

be planted. Visual screen planting may be undertaken in the form of boundary planting on the 

affected property, planting at affected viewpoints, and/or planting on Project property as 

appropriate. This treatment will be developed in consultation with the landowner or land-owning 

agencies, as well as the SHPO and the MOA signatories. The visual screen planting treatment 

will include preparation of a planting plan that utilizes evergreen tree or shrub species and will 

take into account the growth rate, growth habit, and ultimate height and width for the selected 

species, to ensure that the visual screen can be accomplished effectively. Details of the 

specifications and implementation of this mitigation measure will be presented in the BETP. 

10.2.15 Monitoring  

The Contractor shall be responsible for implementing the monitoring requirements outlined in 

the draft BETP, including periodic monitoring for built environmental resources throughout the 

duration of construction.  

10.2.16 Unanticipated Impacts 

It is anticipated that during the design and construction of the Project unanticipated impacts to 

the built environment will be identified. The procedures to deal with these discoveries are 

outlined in the MOA and BETP. Contractor will immediately inform the Authority of all such 

discoveries. Authority will liaise with other parties regarding how unanticipated impacts will be 

handled to comply with the MOA and BETP for unanticipated impacts. Contractor and 

Contractor-Related Entities will cease work immediately in the area of the unanticipated impact 

unless work is required to ensure the safety of the workforce and general public.  

Additional treatment and/or data recovery excavations that are required as a result of the 

Contractor’s discoveries are not included in this RFP and will be negotiated separately.  

10.2.17 Final Built Environment Treatment Plans 

Draft treatment plans were prepared by the Authority to advance the development of mitigation 

measures for inclusion in this Contract but are based on incomplete inventory and design 

information. For this reason, the MOA calls for the Contractor to prepare a final BETP for each 

construction package. Under this contract, the Contractor will be responsible for the preparation 

of final treatment plans for the Project. After obtaining access to all remaining parcels, 
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completing the archaeological inventory, and final design, Contractor will prepare final treatment 

plans in accordance with the requirements outlined in the MOA and draft treatment plans.  

10.2.18 Additional Section 106 Review  

The Contractor shall complete the following tasks in accordance with the MOA, treatment plans, 

and all other subsequent agreements and documents that describe the treatment of historic 

resources. The Contractor shall immediately notify the Authority where the Contractor or any 

Contractor-Related Entity identifies project design elements requiring changes in the APE or 

new Section 106 compliance, identifies an archaeological site or feature, identifies potential for 

previously unidentified built environment impact. In accordance with Section 42.5 of the General 

Provisions, the Contractor shall not proceed with any Variation until it has obtained Authority 

approval using the Environmental Re-Examination Process(es). 

The Contractor shall review the preliminary and final design to: 

 Identify design modifications needed to avoid any additional adverse effects; 

 Identify when project elements extend outside of the current APE and recommend the 

extent to which the APE needs to be expanded; and 

 Identify when the design cannot avoid additional adverse effects to resources and identify 

minimization or mitigation measures or make further recommendations in the treatment 

plans. In consultation with the Authority, the Contractor shall determine additional studies 

needed, including but not limited to supplemental ASRs, HASRs, FOEs or treatment plans.  

10.2.19 Additional Section 106 Approvals  

The Authority will approve the MOA and treatment plans. The Authority will retain responsibility 

for reviewing the deliverables prepared by the Contractor in compliance with the MOA and 

treatment plans and will be responsible for coordinating deliverable reviews for all MOA 

signatories.   

Mitigation measures for all potential resource types are identified in the PA, MOA, draft 

treatment plans and Mitigation Monitoring and Enforcement Plan as well as other documents 

(legal settlements, municipal agreements, etc). In cases where the Contractor or Contractor-

Related Entities identify project design elements requiring changes in the APEs or new Section 

106 compliance, the Contractor identifies archaeological site or feature, or the Contractor 

identifies potential for previously unidentified built environment impact, the Contractor will 

immediately notify the Authority. In accordance with Section 42.5 of the General Provisions, the 

Contractor shall not proceed with any Variation until it has obtained Authority approval using the 

Environmental Re-Examination Process(es). 

During design, the Contractor will analyze the effects of each design element as it relates to 

historic properties and report, develop, and implement any required mitigation as required by 

the MOA and treatment plans. Such analysis will be included in the Environmental Compliance 

Report for design submittals.  
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Additional effects and mitigation resulting from the Contractor-developed design will require 

additional Section 106 compliance and MOA signatory and interested party consultation. The 

Contractor will support the Authority by preparing all draft and final deliverables for project 

approval and be aware of all required review times as outlined in the MOA and treatment plans 

and plan construction activities accordingly. 

The Contractor shall be responsible for implementing all measures and requirements developed 

to avoid, minimize and/or mitigate adverse effects to historic properties and outlined in the MOA, 

the BETP and ATP. Tasks vary throughout design, construction, and post-construction 

activities. 

In accordance with Section 42.5 of the General Provisions, subject to the review and approval of 

the Authority, the Contractor will prepare and provide all technical work, analyses, permit 

applications, and other information, materials and documentation determined necessary by the 

Authority in exercise of its sole discretion to evaluate any Variation and any related additional 

CEQA/NEPA review and documentation and/or SAGAs. Should the FOEs determine that the 

effects will be adverse, the Authority, in consultation with the signatories of the MOA, will 

determine the appropriate mitigation, which may include, but will not be limited to, the HABS, 

HAER, and HALS. The Contractor will be responsible for fulfilling such Environmental 

Requirements.  

The completion of all mitigation obligations outlined in the draft treatment plans are the 

responsibility of the Contractor. The Contractor shall track the fulfillment of all approved 

mitigation obligations in EMMA through the submittal of records, summary records, and/or 

exported reports. 

10.2.20 Post-Project Mitigation 

The Contractor shall implement all post-Project mitigation measures detailed in the MOA and 

the draft and final treatment plans. This work includes, but is not limited to, post-construction 

conditions assessments to ensure that construction activities have not inadvertently impacted 

historic properties or to ensure that stabilization measures were successful at avoiding impacts. 

10.3 Water quality compliance 

The Contractor is required to comply with the NPDES General Permit for Storm Water 

Discharges Associated with Construction and Land Disturbance Activities, Order No. 2012-00-6-

DWQ NPDES No. CAS0000002, issued July 1, 2010, as amended (“Construction General 

Permit” or “ CGP”), which constitutes the state and federal Clean Water Act permit applicable to 

discharges of storm water and runoff from the HSR construction areas, as well as applicable 

water quality control conditions of other GAs, including without limitation, the conditions of the 

Master Streambed Alteration Agreement, the Clean Water Act Section 404 Permit, and the 

Clean Water Act Section 401 Certification. Collectively, the CGP requirements and applicable 

water quality control conditions of other GAs are referred to in the ECM as the “Water Quality 

Conditions.”  Key capitalized terms used in this Section 10.3 and not defined herein or in the 

Contract shall have the same meaning as set forth in the CGP.   
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The Contractor is responsible for all activities and costs associated with obtaining and 

maintaining coverage under, implementing, and assuring compliance with all terms and 

conditions of the CGP.  However, as the agency responsible for acquiring and owning the right-

of-way for HSR construction, the Authority maintains an interest in assuring that the Contractor 

properly complies with all Water Quality Conditions.   

10.3.1 General Construction Provisions 

Under the CGP, the Legally Responsible Person (LRP) is the agency that possesses a real 

property interest in the land upon which the construction or land disturbance activities will occur.  

The Authority is the public agency that will possess a real property interest in the land upon 

which HSR construction and disturbance (including demolition) will occur.  Therefore the 

Authority is the LRP for the HSR pursuant to the requirements of the CGP. 

However, because the Contractor will conduct and/or will be responsible for all construction 

activities, the Contractor remains the discharger-in-fact under the CGP. 

Further, pursuant to the Contract, the Contractor, as the discharger-in-fact and party responsible 

for construction, remains responsible for all fees, costs, activities and CGP discharger 

responsibilities, and is required to obtain and maintain coverage under, and assure compliance 

with all GAs, including the CGP, as well as all applicable Laws. 

Notwithstanding any provisions of procedures specified in this ECM, or terms and conditions of 

the CGP or any other GAs or SAGAs, the Contractor shall remain liable and responsible for any 

failure to comply with the CGP (including, without limitation, any bypass, upset, or any failure to 

properly conduct, prepare or implement accurate and complete documents, plans, BMPs, tests, 

monitoring, or inspections), as well as any failure to comply with any other Water Quality 

Conditions. 

10.3.2 Preparation of Permit Regulatory Documents and Obtaining Coverage Under 
CGP 

The Qualified SWPPP Developer (QSD) (as described in Section 4.2.15) shall be responsible 

for oversight, preparation, accuracy, site specificity, completeness and compliance with the 

Water Quality Conditions of the following Permit Regulatory Documents (PRDs), without 

limitation: the risk assessment, the SWPPP (and all construction BMPs selected for 

implementation therein), the Site Map, the Certification Statement, the Notice of Intent, and, 

either: (a) the Post-Construction Water Balance Calculations Report (and all post-construction 

BMPs identified therein) as required by the CGP, or (b) an appropriate Post-Construction BMP 

technical assessment (and all post-construction BMPs) as specified in any applicable Authority-

specific MS4 permit.   

Upon completion by Contractor of the PRDs, Contractor’s QSD shall provide the PRDs to the 

Authority’s designated Project Construction Management Team Water Quality Manager (PCM 

Water Quality Manager), and shall certify to the PCM Water Quality Manager that all PRDs are 

complete, accurate, appropriate for the construction site, and in compliance with the Water 

Quality Conditions.   
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Upon receipt of the PRDs and the QSD’s certification thereof, the PCM Water Quality Manager 

shall have a reasonable time to review the PRDs, and thereafter, the PCM Water Quality 

Manager may approve and sign, disapprove and reject, or require changes to the PRDs or any 

BMPs or other features of the PRDs, as necessary to assure compliance with the Water Quality 

Conditions. 

The PCM Water Quality Manager shall, in coordination with Contractor’s QSD, identify and 

designate those persons on Contractor’s staff who will be authorized “data submitters” to submit 

and electronically file, subject to the QSD’s oversight and after the PCM Water Quality 

Manager’s approval and signature, all PRDs and fees necessary to obtain a waste discharger 

identification and coverage for construction activities under the CGP. 

10.3.3 Implementing Water Quality Requirements During Construction 

Once a waste discharger identification is obtained, Contractor’s Qualified SWPPP Practitioner 

(QSP) (as described in Section 4.2.16) shall be responsible for oversight, review, preparation or 

implementation, accuracy, completeness, and compliance with the Water Quality Conditions of 

all analyses, BMPs, inspections, monitoring, reports and work necessary to implement the CGP, 

the SWPPP, and the other Water Quality Conditions, including, without limitation: 

a. Proper operation, implementation, maintenance, update, revision and modification of the 

SWPPP and its identified site-specific BMPs; 

b. Preparation, implementation and submission of rain event action plans; 

c. Implementation of visual monitoring and observations, and preparation and submission of 

required reports; 

d. Implementation of required runoff water quality testing, preparation of required monitoring 

data and reports, and submission of required monitoring reports; 

e. Comparison of monitoring data to numeric action limits when required by the CGP, 

implementation of all responsive actions required in response to any numeric action limit 

exceedances, and preparation and submission of any mandated numeric action limit 

exceedance reports; 

f. Implementation of any required bioassessment monitoring and testing, and preparation and 

submission of required bioassessment monitoring reports; 

g. Implementation of required periodic, pre-rain event, and post-rain event inspections, 

including an annual inspection, and preparation and submission of inspection reports as 

required by the CGP, including preparation and submission of the annual report;  

h. Maintenance at the construction site of the SWPPP, copies of the GAs and any SAGAs, and 

copies of all other required inspections, reports, data, and information required to be on-site 

pursuant to the Water Quality Conditions; 

i. Facilitation of construction site entry and water quality inspections by regulators and 

municipal operators of separate storm sewers receiving discharges as specified in the CGP; 
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j. Implementation and documentation of regular water quality training for all Contractor’s 

employees, subcontractors and other construction staff as required by the Water Quality 

Conditions. 

k. Operation, maintenance and monitoring in accordance with CGP requirements of any 

activated treatment system BMPs that Contractor may choose to implement, including 

implementation of all CGP requirements related to any activated treatment system discharge 

testing, monitoring and compliance with numeric action limits. 

Upon completion by Contractor of any inspections, plans, reports, documents, or data collection 

required to be submitted or electronically filed pursuant to the CGP, including, without limitation, 

any of those documents referenced above, Contractor’s QSP shall provide such inspections, 

plans, reports, documents, or information to the PCM Water Quality Manager, and shall certify 

that the inspections, plans, reports, documents, and information are complete, accurate, 

appropriate for the construction site, and in compliance with the Water Quality Conditions. 

Upon receipt of such inspections, plans, reports, documents, or information required to be 

submitted or electronically filed pursuant to the CGP and the QSP’s certification thereof, the 

PCM Water Quality Manager shall have a reasonable time to review such documents and 

information, and thereafter the PCM Water Quality Manager may approve and sign, disapprove 

and reject, or require changes to the plans, documents, BMPs, or monitoring, inspection and 

testing practices, etc., as necessary to assure a submission that is accurate and in compliance 

with the Water Quality Conditions.  

The PCM Water Quality Manager shall, in coordination with Contractor’s QSP, identify and 

designate those persons on Contractor’s staff who will be authorized “data submitters” to submit 

and electronically file, subject to the QSP’s oversight and after the PCM Water Quality 

Manager’s approval and signature, all CGP implementation related inspections, plans, reports, 

documents and information. 

10.3.4 Completion of Construction and Terminating CGP Coverage 

Upon completion of construction activities, the Contractor’s QSP shall provide, and certify to the PCM 

Water Quality Manager, that the following reports, documents, and plans are complete, accurate, 

appropriate for the Project site, and in compliance with the Water Quality Conditions: 

a. As-built plans identifying all post-construction structural BMPs implemented, and 

demonstrating compliance of post-construction BMPs with the Water Quality Conditions;  

b. A notice of termination properly demonstrating that CGP coverage can be terminated 

pursuant to the terms and conditions of the CGP;  

c. A copy of the effective Clean Water Act Section 402 NPDES permit providing regulatory 

coverage for discharges to receiving waters of post-development runoff from the completed 

construction site; and 

d. Any other documents, plans, reports or information requested by the PCM Water Quality 

Manager that may be necessary to demonstrate compliance with the Water Quality 

Conditions, or other applicable Laws. 

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



California High-Speed Rail Authority RFP No.:  13-57 

Page 40 of 41 
RM, Part E.2 – Environmental Compliance Guidance Manual 
 
 

 

Upon receipt of the reports, documents or plans set forth above, the PCM Water Quality 

Manager shall have a reasonable time to review such documents, and thereafter may approve 

and sign, disapprove and reject, or require changes to the document, BMPs or other Project 

design features as necessary to assure a submission that is accurate and in compliance with 

the Water Quality Conditions. 

The PCM Water Quality Manager shall, in coordination with Contractor’s QSP, identify and 

designate those persons on Contractor’s staff who will be authorized “data submitters” to submit 

and electronically file, subject to the QSP’s oversight and after the PCM Water Quality 

Manager’s approval and signature, all completion related plans, reports, documents, and 

information. 

11.0 Project Close-Out Requirements 

The Contractor shall verify that it has complied with all Environmental Requirements prior to 

beginning Project close out. Portions of the Project that are completed well ahead of other work 

will go through environmental close out as soon as is practicable after Work is completed. 

The ECP will also explain how the Contractor will transition out of its environmental 

responsibilities between Substantial Completion and Final Acceptance to ensure compliance 

with ongoing environmental conditions or measures (including management and monitoring 

requirements). 

Close out will include but not be limited to the following: 

 Clean up and delivery of all GIS data associated with the Project or portion of the Project. 

Clean-up refers to removing erroneous or dated information fields and applying a naming 

convention that is consistent across the data (file and file names) and fully detailing the 

metadata per the Federal Geospatial Data Committee (FGDC) standards. To sum, clarity on 

how data was used to determine impact acreage calculations should be provided. 

 As-builts for all work. The as-builts will have all environmental resources and ESAs clearly 

displayed and in the correct locations in reference to the work. 

 A close-out document as detailed below. 

11.1 Environmental Commitment Close-Out Report  

The Contractor shall prepare an Environmental Commitment Close-Out Report to summarize 

overall compliance with the Environmental Requirements, including permit conditions, 

performance standards and environmental commitments. At a minimum, the Contractor‘s 

Environmental Close-Out Report will include the following in detail:  

 Fulfillment descriptions completed for all Environmental Requirements, including permit 

conditions, performance standards and environmental commitments 

 Environmental Requirements the Contractor was unable to fulfill, and why 
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RM, Part E.2 – Environmental Compliance Guidance Manual 

 
 

 

 Significant compliance deficiencies or incidents that may have occurred during the life of the 

Project and the corrective actions taken 

 Future requirements for maintaining permanent BMPs, such as cleaning detention ponds 

The Contractor shall complete the Environmental Commitment Close-Out Report within 30 

calendar days of Substantial Completion. The Contractor may submit the Environmental 

Commitment Close-Out Report in stages as discrete elements of work are completed.
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California High-Speed Rail Authority RFP No.:  13-57 

RM, Part E.2 – Environmental Compliance Guidance Manual 
Attachments 

 
 

 

List of Attachments 

Attachment 1: Environmental Re-Examination Process Guidance 

Attachment 2: ECP Outline 

Attachment 3: Programmatic Agreement 

Attachment 4: Archaeological Sensitivity Map DRAFT 
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RM, Part E.2 – Environmental Compliance Guidance Manual 
Attachment 1: Environmental Re-Examination Process Guidance 

 
 

 Attachment 1: Environmental Re-Examination Process Guidance
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California High-Speed Rail Project 
Environmental Re-Examination Process Guidance 

Version 1, April 2014 
 

The purpose of this Environmental Re-Examination Process Guidance document (Guidance) is 
to assist the California High Speed Rail Authority (Authority) and the Federal Railroad 
Administration (FRA), in complying with the requirements of the California Environmental 
Quality Act (CEQA)1 and the National Environmental Policy Act (NEPA) generally during the 
post-approval project implementation phase.  This Guidance may also assist the Authority and 
FRA in determining whether pending or approved applications for resource agency permits 
require revision.   

This Guidance presents a standardized approach that the Authority, FRA, and the Authority’s 
contractors/consultants2 can follow to evaluate project changes, new information, changed 
circumstances, or design refinements that could result in impacts to the environment that are 
different from the impacts evaluated in the relevant Environmental Impact Report 
(EIR)/Environmental Impact Statement (EIS) and considered in the environmental permitting 
process.  Examples of such project changes, new information, changed circumstances, or 
design refinements include the following: need for expanded right-of-way acquisition; alignment 
shifts; different size or type of structure; new road closure; new or different construction staging 
area; new or different construction method; or a change in the nature and severity of 
environmental impacts.   

Any project changes, new information, changed circumstances, or design refinements (referred 
to collectively in this Guidance as variations) that were not previously evaluated in the relevant 
EIR/EIS and environmental permitting documents should be assessed. Typically, although not 
exclusively, this assessment would occur during project development at the following types of 
milestones: (a) prior to design/build contract award; (b) review and consideration for approval of 
design/build contractor baseline reports, in-progress engineering submittals and/or construction 
drawings, as might be required by the underlying contract; and (c) review and consideration of 
change orders (or design-refinement or alternative technical concept approval that does not 
require a change order) that involve physical components.  However, in some circumstances, 
such an assessment may also be appropriate as directed by the Authority or FRA before the 
preparation of a Final EIR/EIS or during project construction.      

The starting point for this assessment and evaluation of environmental impacts associated with 
the variation is the analysis contained in the EIR/EIS and the environmental/resource permitting 
documents. This Guidance can help ensure a consistent approach to the analysis of all 
variations so the Authority and FRA may determine:  

1) Whether the variations would result in changes to the environmental impacts already 
analyzed in the relevant EIR/EIS and the type of environmental document that might be 

                                                 
1
 Whether CEQA, and potentially other state environmental permitting laws, apply to the project is currently under 

court review; users of this Guidance should assume these laws apply until instructed otherwise.  
2
 Whether use of this Guidance is binding and required as a contractual matter as to any particular consultant or 

contractor will be determined in the contract between the Authority and the consultant or contractor (or related 
sub-contract). If a contractor or consultant is in doubt about whether this Guidance applies, the contractor or 
consultant should seek written confirmation from the Authority. 
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ENVIRONMENTAL RE-EXAMINATION PROCESS – WORKING DRAFT  

  Page 2 

necessary to comply with CEQA and NEPA for decisions affecting or affected by the 
proposed variation; and 
 

2) Whether implementation of the variations would require new permits or approvals or 
modifications to environmental applications, approvals, permits or related documents 
(e.g., permitting related analyses – such as Section 404(b)(1) or a Section 7 Biological 
Opinion.); and  
 

3) Whether environmental matters justify or preclude authorization of a proposed design 
refinement (as applicable). 

In order to effectively use this Guidance, it is necessary to understand the scope of the project 
evaluated in the EIR/EIS as well as the scope of the project covered by the permitting 
documentation.3  The relevant project elements and the location of those elements must also be 
known. 

This Guidance or some of its elements may be followed prior to the completion of a Final 
EIR/EIS to assist the Authority and FRA in determining whether there are substantial changes in 
the proposed action that are relevant to environmental concerns or whether there are significant 
new circumstances or information relevant to environmental concerns and bearing on the 
proposed action or its impacts. This Guidance is also useful for the consideration of variations at 
the post-EIR/EIS milestones noted above.  In addition, review of variations using this Guidance 
could occur during project construction. 

This Guidance is structured to support, not duplicate or replace the Authority’s contract change 
control and configuration management processes. 

Users of this Guidance should consult the Authority’s environmental staff at any point in the 
process if questions develop. In-process consultations will help ensure that required analysis is 
performed and that excessive or incorrect analysis is not done.  

This Guidance involves the following three steps: 

Step 1.  Conduct Preliminary Environmental Re-Examination of Variations.  
 
Using available information, undertake a reconnaissance-level environmental assessment of the 
variations for submission to the Authority and FRA and prepare a description, along with the 
reason and timing of the design refinement for Authority review as described further in Section B 
below. 
 

A. Preliminary Environmental Re-Examination.  For every variation, complete a 
Preliminary Environmental Re-Examination using Attachment B1 – CEQA/Permitting 
Preliminary Environmental Re-Examination and Attachment B2 – NEPA/Permitting 
Preliminary Environmental Re-Examination as templates.  Include the following 
information: 
 

                                                 
3
 Permitting documentation can vary in both timing and scope from the preparation and approval of the EIR/EIS.  

Accordingly, there is a need to understand both the scope of the project evaluated in the CEQA/NEPA 
documentation and, independently, the scope of the project covered by the permitting documentation. 
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 Compare variations to existing environmental data, including existing EIR/EIS, 
issued or pending permits, and permit-related documents to determine the potential 
for new impacts and/or new parcels that are impacted that were not previously 
identified. 
 

 Identify potential changes to permits or other approvals (e.g., Section 4(f) or change 
in the Least Environmentally Damaging Practicable Alternative (LEDPA)). 
 

 Identify data gaps. 
 

 Identify the potential for public controversy. 
 

B. Variation Package.  Whenever a variation is proposed, prepare a variation package to 
provide the basis for a Preliminary Environmental Re-Examination.  The package should 
include the following information (see Attachment A – Variation Template): 

1. Description of variation.   
 
2. Reason for variation.  

3. Time by which refinement needs to be implemented and the reason for the timing. 
 
4.  Recommended Approach.   

  
C. Determination of Further Review.  Submit the Preliminary Environmental Re-

Examination (Attachments B-1 and B-2), and the Variation Packet (Attachment A- Step 
1) if applicable, to the Authority to make a determination as to which course of action 
noted below to follow:  

 
1. If the variation is a design refinement, either: 

 Advance the design refinement for additional environmental review or 
documentation, 

 Delay additional environmental review on the design refinement, and recommend 
when the design refinement should be reconsidered, or  

 Reject the design refinement. 
 

The Authority determines whether to move each design refinement forward for a 
more detailed assessment prior to making a commitment to implementation (i.e., 
inclusion in an RFP, contract, or change order).  

 
2. If the variation involves new information or changed circumstances and the 

Preliminary Environmental Re-Examination identifies the potential for environmental 
impacts that were not previously analyzed, inform FRA and proceed to Step 2.  

  
Step 2:  Conduct Any Necessary Environmental Analysis.  Prior to commencing Step 2, the 
user of this Guidance should consult with Authority environmental staff to confirm the adequacy 
and appropriateness of the scope of the user’s intended Step 2 analysis and documentation. 
For variations where the Preliminary Environmental Re-Examination (Attachments B1 and B2) 
indicates the variation is likely to result in environmental impacts that differ from those 
previously analyzed in the Draft or Final EIR/EIS, conduct an environmental analysis, including 
site surveys where necessary, and provide a brief written documentation of the analysis using 
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Attachment C- Environmental Re-Examination as a template.  Apply the same methodology for 
determining impacts as was used in the analysis described in the EIR/EIS. The level of analysis 
for the variation should be the level that is necessary to answer the questions identified below.  
In general, the analysis of the variation should be conducted at the same level of detail, but no 
greater detail than the analysis in the EIR/EIS and applicable permit related documents.     
 
The analysis shall answer the following questions:  
 

 Does the variation present a distinct difference from the project impacts (including 
construction effects) as analyzed in the EIR/EIS, discussed in the CEQA Findings/ROD, 
or addressed in permit-related documents, including differences in impacts to regulated 
resources such as waters of the United States, Waters of the State, habitats or sensitive 
species, receiving waters, cultural or 4(f) resources, etc.?  

 
If so, note the reference to where it is addressed, if at all, in the applicable environmental 
documentation, and identify specific additional technical studies that are needed.  If not, 
explain why.  
   

 Is the same type of impact caused by the variation already evaluated in the EIR/EIS 
and/or permit related documents? 
 

 Do the EIR/EIS or project-related documents include mitigation measures for the 
impacts of the variations, and will these mitigation measures adequately address the 
impacts of the variations? 
 

 Are there design features described in the EIR/EIS, or existing avoidance and 
minimization measures in permit-related documents, available to reduce additional, 
different or substantially more severe environmental impacts anticipated as a result of 
the variation? 
 

 Are there any additional mitigation measures available to reduce additional, different or 
substantially more severe environmental impacts anticipated as a result of the variation?     
 

 Would any necessary additional avoidance, minimization or mitigation measures cause 
new adverse impacts?  If so, can these adverse effects be avoided or mitigated? 
 

 Are additional or more severe impacts offset by other variations that have been 
approved or are being considered concurrently (e.g., a change in acreage of wetlands 
impacts may result in a net total that falls within permit thresholds)? 
 

 Does the inclusion of the variation (1) alter the analysis in the Final EIR/EIS of whether a 
cumulatively considerable impact exists in a particular resource area, and (2) if a 
cumulatively considerable impact exists, does the variation alter the conclusion in the 
EIR/EIS of whether the project's incremental contribution to that impact is cumulatively 
considerable? 
 

Note that Attachment C must include sufficient comparison, detail and analysis to establish the 
link between the evaluation of the environmental impacts of the variation and the conclusion set 
forth in Attachment D (see Step 3 below). 
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Step 3. FRA and Authority determine whether variations require additional CEQA or 
NEPA documentation and permit changes.  Based on the analysis provided in Step 2, 
prepare three draft determinations: a CEQA Determinations and Conclusions, a NEPA 
Determinations and Conclusions, and a Permitting Determinations and Conclusions. 

A. CEQA Determinations and Conclusions: The Authority makes a determination as to 
whether any additional CEQA documentation (including whether a subsequent EIR or 
supplemental EIR is required pursuant to Public Resources Code section 21166 and 
CEQA Guidelines sections 15162 and 15163) is required before proceeding with the 
variation.  This determination shall be documented using the template provided in 
Attachment D1 – CEQA Determinations and Conclusions.  

 
B. NEPA Determinations and Conclusions: The FRA makes a determination as to 

whether a supplement to the EIS is required pursuant to CEQ regulations (40 CFR 
1502.9) This determination shall be documented using the template provided in 
Attachment D2 - NEPA Determinations and Conclusions. 

 
C. Permitting Determinations and Conclusions: The Authority determines whether there 

are new significant or more severe impacts for the variations that would have regulatory 
permitting consequences, including new or more severe impacts to jurisdictional 
resources subject to environmental permitting, such as waters of the U.S., waters of the 
state, habitats of sensitive species, discharges to receiving waters, etc. and all other 
relevant resources evaluated under CEQA/NEPA.  In making this determination, the 
Authority, in consultation with FRA, shall determine if an amendment to any project 
permit document is required as a result of the variations. This determination shall be 
documented using the template provided in Attachment E. This assessment shall be 
based on the information developed in Step 2. 

 
For any design refinements, the Authority, in consultation with FRA, shall make a determination 
as to whether or not to pursue the design refinement following these determinations.  

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



 

 
 

 

 

 

 

 

 

 

 

 

 

ATTACHMENTS 

 

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



 
 

 

 

 

 

 

 

 

 

 

ATTACHMENT A, STEP 1: 

VARIATION PACKET TEMPLATE 
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ENVIRONMENTAL RE-EXAMINATION PROCESS – STEP 1 
ATTACHMENT A:  VARIATION PACKET TEMPLATE - DRAFT 
 

REFINEMENT DESCRIPTION Page A-1 of 1 
Version 1, April 2014 

This template is for describing a proposed variation. Information to be supplied in completing 
this template constitutes Step 1 described as part of the California High-Speed Rail Authority 
Environmental Re-examination Process Guidance. When completed for a particular variation, 
this template together with the templates in Attachments B1 and B2, jointly constitute the 
preliminary assessment package. 

1. Project Section:    

2. Title of Variation:    

3. Recommended Approach:  Describe what the recommended approach is for addressing 

the proposed variation  

4. Description of Variation:  Identify the proposed variation, including technical details such 

as changes to horizontal footprint, vertical profile, construction activities, and project 

features identified in the EIR/EIS and where the variation would occur.  Also describe the 

potential implications of the change in terms of cost, schedule, environmental review, and 

ROW acquisition.  Identify whether there are permit-related documents that will need to be 

revised or amended as a result of the variation, and if so, identify which permits are 

implicated. 

5. Reason/Need for Variation:  Identify the source of the proposed variation (e.g., local 

government or utility; proposal from D/B contractor; ROW acquisition related variation),  why 

there is a change being proposed, and the justification/ benefit of the variation. 

6. Alternatives:  Discuss any alternative approaches for addressing the variation.  

7. Staff Involvement:   Provide the names of key staff (i.e., names, locations and disciplines) 

that have been involved in advancing the change for consideration.  

8. Time by Which Change Needs to be Implemented:  Provide a reason for the timing.  

9. Figures:  Include figures that show the original design and footprint compared against the 

variation and footprint of the proposed change.  

10. Attachments: Include PDF/KMZ/GIS attachments depicting the variation to form a basis for 

the revised footprint. 
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ATTACHMENTS B1 AND B2, STEP 1: 

CEQA AND NEPA PRELIMINARY  
ENVIRONMENTAL RE-EXAMINATIONS 
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ENVIRONMENTAL RE-EXAMINATION PROCESS – STEP 1 
ATTACHMENT B1:  CEQA/PERMITTING PRELIMINARY ENVIRONMENTAL 
ASSESSMENT 
 

CEQA PRELIMINARY ENVIRONMENTAL ASSESSMENT Page B1-1 of 4 
Version 1, April 2014 

  

PRELIMINARY ENVIRONMENTAL  
EVALUATION CONSULTATION 

FOR THE CALIFORNIA HIGH-SPEED RAIL PROJECT 
 

For the user following Step 1 of the Environmental Re-examination Process Guidance, this 
worksheet provides directions for the preliminary evaluation of variation that were not previously 
evaluated in  a California High-Speed Rail project Draft or Final EIR/EIS required under the 
California Environmental Quality Act (CEQA). It is designed to provide the California High-
Speed Rail Authority (Authority) and the Federal Railroad Administration (FRA) with the initial 
evaluation and information needed to make a determination as to whether variations should 
move forward into a more detailed environmental evaluation process.  
 
 
DIRECTIONS 
 
Please answer the following questions, fill out the checklists and attach maps showing the 
previously approved design and the proposed variation and the impact on project footprint and 
parcel acquisitions as defined in the previously approved environmental document. 
 
PROJECT SECTION 
      
 
 
LIST CURRENT, APPROVED ENVIRONMENTAL DOCUMENTS (e.g., EIR/NOD, Neg Dec/Mitigated 
Neg Dec, Subsequent EIR/NOD, Addendum)  If Addendum, briefly describe. 
Title:        Date:        Type and Date of Last Discretionary Action      
      
 
Title:        Date:        Type and Date of Last Discretionary Action       
      
 
Title:        Date:        Type and Date of Last Discretionary Action       
      
 
 
REASON FOR EVALUATION 
      
 
BRIEF DESCRIPTION OF  VARIATION RELEVANT TO ENVIRONMENTAL CONCERNS BEARING 
ON THE PROJECT SECTION (CEQA GUIDELINES SECTION 15162) 
      
 
 
HAVE ANY NEW OR REVISED LAWS OR REGULATIONS AFFECTING THE ENVIRONMENTAL 
IMPACT ANALYSIS FOR THIS PROJECT BEEN ENACTED OR ADOPTED SINCE APPROVAL OF 
THE LAST ENVIRONMENTAL DOCUMENT?  If yes, please explain. 
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ENVIRONMENTAL RE-EXAMINATION PROCESS – STEP 1 
ATTACHMENT B1:  CEQA/PERMITTING PRELIMINARY ENVIRONMENTAL 
ASSESSMENT 
 

CEQA PRELIMINARY ENVIRONMENTAL ASSESSMENT Page B1-2 of 4 
Version 1, April 2014 

  

  NO    
 YES   

      
 
WILL THE  VARIATION HAVE THE POTENTIAL TO CAUSE A CHANGE IN THE DETERMINATION 
OF IMPACTS FROM WHAT WAS DESCRIBED IN THE ORIGINAL ENVIRONMENTAL DOCUMENT 
FOR ANY OF THE AREAS LISTED BELOW?  For the topical areas listed below and checked “No,” 
please provide a brief written explanation and attach to this Preliminary Environmental 
Evaluation. Topical areas checked “Yes” are to be evaluated as part of Step 2 of the 
Environmental Re-examination Process Guidance. 

 
Transportation         Yes      No 
 
Air Quality and Global Climate Change (Greenhouse Gas)   Yes      No 
 
Noise & Vibration         Yes      No 
 
Electromagnetic Fields and Electromagnetic Interface    Yes      No 
 
Public Utilities and Energy        Yes      No 
 
Biological Resources and Wetlands      Yes      No 
 
Hydrology and Water Resources       Yes      No 
 
Energy and Public Utilities        Yes      No 
 
Geology, Soils, and Seismicity (i.e., Mineral Resources)   Yes      No 
 
Hazardous Materials and Wastes       Yes      No 
 
Safety and Security (i.e., Public Services)      Yes      No 
 
Socioeconomics and Communities (i.e., Population/Housing)   Yes      No 
 
Station Planning, Land Use and Development     Yes      No 
 
Agricultural Lands          Yes      No 
 
Parks, Recreation, and Open Space       Yes      No 
 
Aesthetics and Visual Resources       Yes      No 
 
Cultural and Archaeological Resources      Yes      No 
 
Regional Growth         Yes      No 
 
Cumulative Impacts         Yes      No 
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ATTACHMENT B1:  CEQA/PERMITTING PRELIMINARY ENVIRONMENTAL 
ASSESSMENT 
 

CEQA PRELIMINARY ENVIRONMENTAL ASSESSMENT Page B1-3 of 4 
Version 1, April 2014 

  

 
Will the variation result in the acquisition of properties not identified in the Final EIR/EIS? 
                                                      Yes      No 
 
Will the variation cause a change in construction impacts?   Yes      No 
     

Have the following potential construction effects changed? 
 
Construction timing commitments?      Yes      No     
 
Temporary stream diversion?       Yes      No 
 
Temporary delays and detours of traffic?      Yes      No 
 
Temporary impacts on business?      Yes      No 
 
Other construction impacts including noise?     Yes      No 

 
Does the variation have the potential to result in revised permits or other approvals 
under the following state regulations? 
 

 
CDFW Section 2081 Incidental Take Permit     Yes      No 

California Endangered Species Act 
CDFW Section 1602 Streambed and Lake Alteration Agreement  Yes      No 
State Water Resources Control Board Section 401 Permit   Yes      No 
State Water Resources Control Board Section 402 Permit   Yes      No 
State or Local Encroachment Permits  (Caltrans, city/county,   Yes      No 

or Special Districts) 
Use of Title 14 Lands        Yes      No 
CPUC Approvals         Yes      No 
Air District Construction Permits       Yes      No 
Hazardous Materials         Yes      No 
California Coastal Commission Permits      Yes      No 
Bay Area Conservation and Development Commission Permits  Yes      No 
State Water Resources Control Board Storm Water NPDES Permits  Yes      No 
Regional Water Quality Control Board Dewatering Permits   Yes      No 
Other                 Yes      No 
Will the variation likely result in substantial public controversy?  Yes      No 
 
BRIEFLY EXPLAIN:        
 
Will the Variation likely affect cost, schedule, or contractual due dates?  Yes      No 
 
If Yes, briefly explain affect:       
 
 
 
RECOMMENDATION FOR LEAD AGENCY CONSIDERATION 
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ASSESSMENT 
 

CEQA PRELIMINARY ENVIRONMENTAL ASSESSMENT Page B1-4 of 4 
Version 1, April 2014 

  

 
Does the variation warrant additional environmental evaluation? 
 
           Yes      No 
 
LIST OF ATTACHMENTS:      
 
Submit two paper copies of this form, attachments, and a transmittal letter recommending a 
CEQA finding to the address below. Or you may submit one electronic version to the 
appropriate Authority environmental planner.  
 
California High-Speed Rail Authority phone: (916) 324-1541 
770 L Street, Suite 800 fax: (916) 322-0827 
Sacramento, CA  95814 
 
SUBMITTED BY: 
By signing this, I certify that to the best of my knowledge this document is complete and 
accurate.   
 
Name        
 
 
 
 
[Title],  
[Organization] 

Date       
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ENVIRONMENTAL RE-EXAMINATION PROCESS – STEP 1 
ATTACHMENT B2:  NEPA PRELIMINARY ENVIRONMENTAL ASSESSMENT - 
DRAFT 
 

NEPA PRELIMINARY ENVIRONMENTAL ASSESSMENT - DRAFT      
Version 1, April 2014 

  

PRELIMINARY ENVIRONMENTAL 
RE-EXAMINATION CONSULTATION 

FOR THE CALIFORNIA HIGH-SPEED RAIL PROJECT 
 

For the user following Step 1 of the Authority’s Environmental Re-examination Process 
Guidance, this worksheet provides directions for the preliminary evaluation of variations that 
were not previously evaluated  in a California High-Speed Rail project (“Project”) Draft or Final 
EIS prepared in compliance with the National Environmental Policy Act (NEPA). It is designed to 
provide the Federal Railroad Administration (FRA) and the California High-Speed Rail Authority 
(Authority) with the initial evaluation and information needed to make a determination as to 
whether variations should move into a more detailed environmental evaluation process. 
 
DIRECTIONS 
 
Please answer the following questions, fill out the checklists, and attach maps showing the 
previously approved design, the Variation, and the impact the Variation would have on the 
Project footprint and/or parcel acquisitions as defined in the previously approved environmental 
document(s) as specified herein. 
 
PROJECT SECTION 
      
 
 
LIST CURRENT APPROVED ENVIRONMENTAL DOCUMENTS (e.g., EIS/ROD, Supplemental EIS, 
etc.)   
Title:        Date:        Type and Date of Last Discretionary Action      
      
 
Title:        Date:        Type and Date of Last Discretionary Action       
      
 
Title:        Date:        Type and Date of Last Discretionary Action       
      
 
 
REASON FOR EVALUATION 
      
 
BRIEF DESCRIPTION OF VARIATION RELEVANT TO ENVIRONMENTAL CONCERNS BEARING ON 
THE PROJECT SECTION (40 CFR 1502.9) 
      
 
 
HAVE ANY NEW OR REVISED LAWS OR REGULATIONS AFFECTING THIS PROJECT SECTION 
BEEN ENACTED OR ADOPTED SINCE APPROVAL OF THE LAST ENVIRONMENTAL DOCUMENT?  
If yes, please explain. 
 

  NO    
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NEPA PRELIMINARY ENVIRONMENTAL ASSESSMENT - DRAFT      
Version 1, April 2014 

  

 YES   
      
 
WILL THE VARIATION HAVE THE POTENTIAL TO CAUSE A CHANGE IN THE DETERMINATION OF 
ENVIRONMENTAL IMPACTS FROM WHAT WAS DESCRIBED IN THE ORIGINAL, OR AS 
NECESSARY, SUBSEQUENT, ENVIRONMENTAL DOCUMENT FOR ANY OF THE IMAPCT 
CATEGORIES LISTED BELOW?  For each impact category, please indicate whether there will be 
a change in impacts to that category.  For the categories listed below and checked “No,” please 
provide a brief written explanation of how that conclusion was reached and attach the detailed 
explanation to this Preliminary Environmental Assessment. Categories checked “Yes” are to be 
evaluated as part of Step 2 of the Environmental Re-examination Process. 

 
Transportation         Yes      No 
 
Air Quality and Global Climate Change      Yes      No 
 
Noise & Vibration         Yes      No 
 
Electromagnetic Fields and Electromagnetic Interface    Yes      No 
 
Public Utilities and Energy        Yes      No 
  
Biological Resources and Wetlands      Yes      No 
 
Hydrology and Water Resources       Yes      No 
 
Energy and Utilities         Yes      No 
 
Geology, Soils, and Seismicity       Yes      No 
 
Hazardous Materials and Wastes       Yes      No 
 
Safety and Security         Yes      No 
 
Socioeconomics and Communities      Yes      No 
 
Station Planning, Land Use and Development     Yes      No 
 
Agricultural Lands          Yes      No 
 
Parks, Recreation, and Open Space       Yes      No 
 
Aesthetics and Visual Resources       Yes      No 
 
Cultural and Archaeological Resources      Yes      No 
 
Regional Growth         Yes      No 
 
Environmental Justice        Yes      No 
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Cumulative Impacts         Yes      No 
 
 
Would the variation result in the acquisition of properties not identified in the Final 
EIR/EIS?            
                                                                                      Yes      No  
 
Will the variation result in revised documentation or determination for permits or other 
approvals under the following federal regulations? 
 

 
Endangered Species Act         Yes      No 
Magnuson-Stevens Act        Yes      No 
Farmland Preservation Act        Yes      No 
Section 404, Clean Water Act       Yes      No 
Section 401, Clean Water Act       Yes      No 
Section 408, Rivers & Harbors Act       Yes      No 
Floodplain Management Act       Yes      No 
Hazardous Materials         Yes      No 
Section 106, National Historic Preservation Act     Yes      No 
Uniform Relocation Act        Yes      No 
Section 4(f) Resources        Yes      No 
Section 6(f) Lands         Yes      No 
Wild & Scenic Rivers        Yes      No 
Coastal Barriers         Yes      No 
Coastal Zone          Yes      No 
Sole Source Aquifer         Yes      No 
National Scenic Byways        Yes      No 
Other                 Yes      No 
 
Will this variation  likely result in substantial public controversy?  
           Yes      No 
 
If yes, briefly explain any issues raised by the public:        
 
Will the Variation likley affect cost, schedule, or contractual due dates?  Yes      No 
 
If Yes, briefly explain affect:       
 
CONCLUSIONS FOR PRELIMINARY ASSESSMENT AND INITIAL RECOMMENDATION 
 
Does the variation warrant additional environmental evaluation?    
    

 Yes      No 
 
LIST OF ATTACHMENTS:      
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Submit an electronic version of this form, attachments, and transmittal letter to the appropriate 
Authority and FRA environmental planner.  
 
California High-Speed Rail Authority    phone: (916) 324-1541 
770 L Street, Suite 800     fax: (916) 322-0827 
Sacramento, CA  95814 
 
Federal Railroad Administration    phone: (202) 493-0388 
1200 New Jersey Avenue, SE     
West Building/W31-225 
Washington, DC   20590 
 
SUBMITTED BY: 
By signing this, I certify that to the best of my knowledge this document is complete and 
accurate.    
 
Name        
 
 
 
 
[Title],       
[Organization] 

Date       
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ATTACHMENT C, STEP 2: 

ENVIRONMENTAL RE-EXAMINATION FORM
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ATTACHMENT C 

 

 Page 7-1 
 

 

MEMORANDUM  

 

[Specify HSRA] Section – Environmental Re-
Examination of the [Name of Variation] Variation 
PREPARED FOR:  
PREPARED BY: _________________________________________ 
DATE: ____________________ 

 

Following completion of Step 1 and preparation of the Variation Packet and Preliminary Environmental 
Assessment, the purpose of this memorandum is to succinctly describe the impacts analysis and 
mitigation strategy for the proposed variation, in sufficient detail to allow for an independent assessment 
of whether additional analysis or mitigation measures would be needed.   

The analysis shall answer the following questions with regard to impacts or potential impacts of the 
variation as identified in Step 1, Attachments B1, and B-2: 
 

• Does the variation  result in a specific difference from the project impacts as analyzed in the 
EIR/EIS and discussed in the CEQA Findings/ROD, or addressed in permit-related documents, 
including differences in impacts to regulated resources such as waters of the United States, 
Waters of the State, habitats or sensitive species, receiving waters, cultural or 4(f) resources, 
etc.? If so, note the reference to where it is addressed, if at all, in the applicable environmental 
documentation, and  identify specific additional technical studies that are needed.  If not, explain 
why.    

• Is the same type of impact caused by the variation already evaluated in the EIR/EIS and/or permit 
related documents? 

• Are there applicable mitigation measures for the impacts of the variation already evaluated in the 
EIR/EIS or permit-related documents? 

• Are there adopted design features from the EIR/EIS, or existing avoidance and minimization 
measures in permit-related documents, available to reduce additional, different or substantially 
more severe environmental impacts anticipated as a result of the variation? 

• Are there any additional mitigation measures available to reduce additional, different or 
substantially more severe environmental impacts anticipated as a result of the variation?     

• Would any additional avoidance, minimization or mitigation measures required to address the 
variation cause substantial new adverse impacts?  If so, can these adverse effects be avoided or 
mitigated? 

• Are additional or more severe impacts offset by other variations that have been approved or are 
being considered concurrently (e.g., a change in acreage of wetlands impacts may still come 
within habitat permit levels set by permitting agency)? 

• Does the inclusion of the variation (1) alter the analysis in the Final EIR/EIS of whether a 
cumulatively considerable impact exists in a particular resource area for the project as modified 
by the variation, and (2) if a cumulatively considerable impact exists, does the variation alter the 
conclusion of whether the project's incremental contribution, as modified by the variation, to that 
impact is cumulatively considerable? 

• Identify whether the variation and avoidance, minimization and mitigation measures in the 
existing EIR/EIS and in permit-related documents affect the new or more severe impacts of the 
variation? 

• Does the project result in any impacts on schools that would differ at all from the impact on 
schools as compared to the original analysis in the existing EIR/EIS? 

• Do the proposed property acquisitions differ at all from the proposed acquisitions described in the 
existing EIR/EIS? 
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In answering these questions, for each impacted resource area, discuss the both construction impacts 
that are temporary in nature, and the operations impacts (e.g., irreversible or continuing operational 
impacts), that are identified in the Final EIR/EIS and describe whether the impacts related to the variation 
were evaluated in Final EIR/EIS.  Discuss how or why conclusions in the Final EIR/EIS were reached.  
Discuss any substantial new or more severe impacts, or previously identified impacts that would occur in 
new areas or impact previously unidentified receptors., Consider both the context and the intensity of the 
impact.  Include reasoning to support any conclusions regarding the potential new impacts resulting from 
the variation.  If the impacts were already assessed explain how the variation would fit within the 
framework of the original analysis, but take into account the newly impacted area or receptor.  Include 
any reports developed to address the variation as an appendix or exhibit to this memorandum or as part 
of the project record. 

If additional analysis or mitigation measures are required, a brief description of the analysis and the 
findings of that analysis should be presented as well as any additional mitigation measures.  This 
memorandum should also include a summary of the implications for agency permits related to the 
proposed variation. This memorandum should focus on reasoning and analysis of impacts rather than 
conclusions. Provide a statement as to whether the variation would result in substantial new 
environmental impacts that were not previously addressed or would significantly increase the severity of 
the impacts analyzed in the Final EIR/EIS and state the reasoning for that assessment.  Include citations 
for all sources cited in this memorandum. 

 

 

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14



 

 

 

 

 

 

 

 

 

ATTACHMENTS D1 AND D2, STEP 3: 

CEQA AND NEPA DETERMINATION AND  
CONCLUSION FORMS
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CEQA DETERMINATIONS AND CONCLUSIONS FOR [SPECIFY VARIATION]  
IN THE [SPECIFY HSRA] SECTION OF THE  
CALIFORNIA HIGH-SPEED RAIL PROJECT 

 
 
1.0 INTRODUCTION 
 
For users following the California High-Speed Rail Authority’s (Authority) Environmental 
Re-Examination Process Guidance, this memorandum documents the Authority’s 
conclusion whether a subsequent or supplement to the Final EIR is required because of 
[SPECIFY VARIATION(S)] proposed by [who proposed change] subsequent to the 
publication of the [Draft/Final Environmental Impact Report/ Environmental Impact 
Statement (EIR/EIS)] [specify whether Draft or Final] [and issuance of the Notice of 
Determination (NOD)] [include if issued] for the [Specify HSRA] Section of the California 
High-Speed Train (HST) Project on [DATE].   
 
This memorandum is based on the analysis completed in Attachment C – 
Environmental Re-Examination of the Proposed [SPECIFY VARIATION] (hereafter 
referred to as “environmental re-examination”).   
 
As discussed in the environmental re-examination, the variation(s) would result in no 
change in impacts to the following resource areas: [SPECIFY RESOURCE AREAS]. 
Therefore, those resource areas are not discussed further in the Table accompanying 
this memo.  
 
2.0 ENVIRONMENTAL RECOMMENDATIONS TO FURTHER AVOID, MINIMIZE OR 

MITIGATE IMPACTS 
 
As stated in the environmental reexamination, the [SPECIFY VARIATION (S)] would 
utilize the project design features included in the project and mitigation measures listed 
in the Mitigation Monitoring and Enforcement Plan (MMEP), which was adopted at the 
time of the Board approval of the [HSRA Section].  Therefore, the Determinations and 
Conclusions in Section 3.0 below take into account project design features and 
mitigation measures included in the MMEP. 
 
3.0 DETERMINATIONS AND CONCLUSIONS 
 
___ Based on Attachment C, and pursuant to the criteria of CEQA Guidelines section 

15162, no major revisions are necessary to the EIR due to changes in the 
project, changes in the circumstances, or due to new information. 

   
 
___ Does the  variation alter the analysis in the Final EIR of whether a cumulatively 

considerable impact exists [in a particular resource area], and if a cumulatively 
considerable impact exists, does the variation (together with the project as 
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modified by the variation) change the conclusion in the Final EIR regard whether 
the project’s incremental contribution is cumulatively considerable?   
 

___ Based on Attachment C, I find that changes to the Project and/or circumstances 
under which the Project would be undertaken have occurred, which may result in 
environmental impacts requiring a subsequent EIR as described under CEQA 
Guidelines Section 15162.  

 
 
3.0 APPROVAL 
 
Approved by:  
 
 
 
______________________________   Date: ____________ 
[Individual] 
[Title] 
California High-Speed Rail Authority 
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Impact Category Impacts as 

Initially 
Disclosed 

New 
Impacts (1) Change in Impacts (2) Change in Cumulative Impacts (3) Conclusions 

Sample—Water 
Resources/Impervious 
Surface/ 

Describe the 
impact, the 
applicable 
mitigation 
measure or 
project design 
feature, and 
its impact 
significance 
as described 
in the 
adopted EIR. 
See sample 
text below. 
 
  

Describe 
the 
proposed 
design 
change or 
variation 
and 
identify its 
potential 
impact. 
See 
sample 
text below.  
 
 

Describe the change in impacts that would result 
from implementing the proposed design change or 
variation.  Also, characterize the effectiveness of 
the mitigation measure or project design feature to 
be implemented.  Conclude by making a 
preliminary impact finding.  See sample text below.  
 
  

Summarize whether the project design feature 
(1) alters the analysis in the Final EIR/EIS of 
whether a cumulatively considerable impact 
exists in a particular resource area, and (2) if a 
cumulatively considerable impact exists with the 
change (or variation/additional activity), does the 
change (or variation/additional activity) alter the 
conclusion of whether the project’s incremental 
contribution to that impact is cumulatively 
considerable. See sample text below.  

 

Based on the change in impacts and change in 
cumulative impacts, make a new impact finding. 
See sample text below. 

 

      
Transportation       

 
 
 

              

      
Air Quality and Global 
Climate Change 

      
 
 
 

              

      
Noise and Vibration Construction 

Impacts: 
There would 
be construction 
noise impacts 
at 4 industrial 
facilities, 12 
residences 
(daytime), and 
16 residences 
(nighttime).  

Applicable 

Mitigation 

Measures: 
N&V MM#1. 
Impact 
Significance: 
Less than 

There 
would be 
constructio
n noise 
impacts at 
3 industrial 
facilities, 12 
residences 
(daytime), 
and 16 
residences 
(nighttime). 

There would be one less industrial construction noise 
impact. No new receptors would be affected. 

No Impact significance conclusions for noise would be the 
same as described in the Final EIR/EIS and NOD, and 
there would be no substantial increase in the severity of 
impacts associated with construction and project noise 
impacts, because of the temporary nature of construction 
activity and implementation of mitigation measures, and 
because future noise conditions are dependent on freight 
train operations, roadways that would not be physically 
altered by the project, and future HST operations; the 
design refinement would not affect future noise 
conditions. 
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Impact Category Impacts as 
Initially 

Disclosed 

New 
Impacts (1) Change in Impacts (2) Change in Cumulative Impacts (3) Conclusions 

Significant. 
 
 
 

      
Electromagnetic 
Fields and 
Electromagnetic 
Interference  

      
 
 
 

              

      
Public Utilities and 
Energy 

      
 
 
 

              

      
Biological Resources 
and Wetlands 

      
 
 
 

              

      
Hydrology and Water 
Resources 

      
 
 
 

              

      
Geology, Soils, and 
Seismicity 

      
 
 
 

              

      
Hazardous Materials 
and Wastes 

      
 
 
 

              

      
Safety and Security       

 
 
 

              

      
Socioeconomics and 
Communities 
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Impact Category Impacts as 
Initially 

Disclosed 

New 
Impacts (1) Change in Impacts (2) Change in Cumulative Impacts (3) Conclusions 

      
Station Planning, 
Land Use, and 
Development 

Project 

Impacts: 
Permanent 
conversion of 
24.5 acres of 
existing land 
uses 
(commercial, 
vacant, and 
industrial) to a 
transportation 
related use. 

Applicable 

Mitigation 

Measure: NA 
Impact 
Significance: 
Less than 
Significant 
 
 
 

Permanent 
conversion 
of 30.1 
acres of 
existing 
land uses 
(commercia
l, vacant 
and 
industrial) 
to a 
transportati
on related 
use.  

Increase in permanent conversion of existing land uses 
by 5.6 acres.   

No Impact significance conclusions would be the same as 
described in the Final EIR/EIS and NOD because the 
design refinement would not adversely affect surrounding 
land uses, and lands changed to transportation-related 
uses for the entire Merced to Fresno Section are such a 
small percentage of the land in surrounding counties. 

      
Agricultural Lands       

 
 
 

              

      
Parks, Recreation, 
and Open Space 

      
 
 
 

              

      
Aesthetics and Visual 
Resources 

      
 
 
 

              

      
Cultural and 
Archeological 
Resources  

      
 
 
 

              

      
Regional Growth                     
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Impact Category Impacts as 
Initially 

Disclosed 

New 
Impacts (1) Change in Impacts (2) Change in Cumulative Impacts (3) Conclusions 

 
 
 

      
Cumulative Impacts       
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MEMORANDUM  
NEPA DETERMINATIONS AND CONCLUSIONS FOR [SPECIFY VARIATION]  

IN THE [SPECIFY HSRA] SECTION OF THE  
CALIFORNIA HIGH-SPEED RAIL PROJECT 

 
1.0 INTRODUCTION 
 
For users following the California High-Speed Rail Authority’s (Authority) Environmental 
Re-Examination Process Guidance, this memorandum documents the Federal Railroad 
Administration’s (FRA) conclusion whether a supplement to the Final EIS is required 
because of [SPECIFY VARIATION(S)] proposed by the Authority subsequent to the 
publication of the [Draft/Final Environmental Impact Report/ Environmental Impact 
Statement (EIR/EIS)] [specify whether Draft or Final] [and issuance of the Record of 
Decision (ROD)] [include if issued] for the [Specify HSRA] Section of the California 
High-Speed Train (HST) Project on [DATE].   
 
This memorandum is based on the analysis completed in Attachment C – 
Environmental Re-Examination of the Proposed [SPECIFY VARIATION] (hereafter 
referred to as “environmental re-examination”).  The environmental re-examination was 
developed consistent with the Authority’s guidance process to provide FRA with the 
information and analysis to determine whether new information, changes in 
circumstances, or design refinements (collectively referred to as Variations) require FRA to 
complete a supplement to the EIS consistent with the Council on Environmental 
Quality’s regulations implementing the National Environmental Policy Act of 1969 
(NEPA). See 40 C.F.R. §1502.9(c). 
 
As discussed in the environmental re-examination, the variation(s) would result in no 
change in impacts to the following resource areas: [SPECIFY RESOURCE AREAS]. 
Therefore, those resource areas are not discussed further in the Table accompanying 
this memo.  
 
2.0 ENVIRONMENTAL RECOMMENDATIONS TO FURTHER AVOID, MINIMIZE OR 

MITIGATE IMPACTS 
 
As stated in the environmental reexamination, the [SPECIFY VARIATION (S)] would 
utilize the project design features and mitigation measures listed in the Mitigation 
Monitoring and Enforcement Plan (MMEP), which was approved with the ROD.  
Therefore, the Determinations and Conclusions in Section 3.0 below take into account 
project design features and mitigation measures included in the MMEP. 
[Include if applicable.  If addressing pre-Final supplement, please reference measures 
included in Draft EIS.]  [If applicable add “As discussed in the accompanying Table 
[insert table name], no additional project design features or mitigation measures are 
required to avoid or reduce impacts for the [SPECIFY VARIATION (S)]”].  
 
3.0 DETERMINATIONS AND CONCLUSIONS 
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Based on the environmental reexamination, the attached Table [insert table name 
table], and the design features and other measures discussed in Section 2.0 above, 
FRA makes the following determinations and conclusions pursuant to CEQ regulations 
and FRA’s Procedures for Considering Environmental Impacts (64 FR 28545, May 26, 
1999). 
 
FRA finds that the variation(s) at [SPECIFY VARIATION(S) do [not] constitute 
substantial changes in the proposed action that are relevant to the environmental 
concerns and/or raise significant new circumstances or new information that are 
relevant to environmental concerns. The changes in the environmental consequences 
of the proposed action as documented in the environmental reexamination s) for the 
variation(s) do [not] result in any new significant impacts and the conclusions in the 
[SPECIFY HSRA SECTION EIR/EIS remain valid. For these reasons, [no] supplemental 
EIS is required. 
 
In addition to considering the changes in the environmental consequences of the 
proposed action resulting from the variation(s), the potential change in cumulative 
effects since the ROD was issued have been considered. Based on the environmental 
reexamination(s) for the variation(s), the Table accompanying this memo and the 
cumulative effects analysis, FRA finds that the cumulative effects of the variation(s) do 
[not] require the completion of a supplemental EIS. 
 
Approved by: 
 
 
 
______________________________   Date:____________ 
Division Chief 
Environment and Systems Planning, FRA 
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TABLE 1:  SUMMARY OF VARIATIONS, IMPACTS AND CONCLUSIONS 
 

Impact Category Impacts as Initially 
Disclosed 

New Impacts 
(1) Change in Impacts (2) NEPA Signficance Determination (3) Change in 

Cumulative Impact 

Conclusion: 

Yes/No 
Sample—Water 
Resources/Impervious 
Surface/ 

Describe the impact, the 
applicable mitigation measure 
or project design feature, and 
its impact significance as 
described in the adopted 
EIR/EIS. 
See sample text below. 
 
  

Describe the proposed design 
change or variation and identify 
its potential impact. See sample 
text below.  
 
 

Describe the change in impacts that would 
result from implementing the proposed design 
change or variation.  Also, characterize the 
effectiveness of the mitigation measure or 
project design feature to be implemented.  
Conclude by making a preliminary impact 
finding.  See sample text below.  
 
  

Based on the change in impacts, state whether there is 
a difference in the NEPA significance determination for 
the impact from the EIR/EIS resulting from the variation 
and provide a reason supporting that statement. See 
sample text below  

 

Sate whether there is 
a change in the 
cumulative impact 
conclusion from the 
impact for the EIR/EIS 
resulting from the 
variation. 

. 

 

      
Transportation       

 
 
 

              

      
Air Quality and Global 
Climate Change 

      
 
 
 

              

      
Noise and Vibration Construction Impacts: There 

would be construction noise 
impacts at 4 industrial facilities, 
12 residences (daytime), and 16 
residences (nighttime).  

Applicable Mitigation 

Measures: N&V MM#1. 
Impact Significance: Negligible 
intensity; not significant. 
 
 
 

There would be construction noise 
impacts at 3 industrial facilities, 12 
residences (daytime), and 16 
residences (nighttime).  

There would be one less industrial construction 
noise impact. No new receptors would be affected. 

Impact significance conclusions for noise would be the same 
as described in the Final EIR/EIS and ROD, and there would 
be no substantial increase in the severity of impacts 
associated with construction and project noise impacts, 
because of the temporary nature of construction activity and 
implementation of mitigation measures, and because future 
noise conditions are dependent on freight train operations, 
roadways that would not be physically altered by the project, 
and future HST operations; the design refinement would not 
affect future noise conditions. 

No 

      
Electromagnetic 
Fields and 
Electromagnetic 
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Impact Category Impacts as Initially 
Disclosed 

New Impacts 
(1) Change in Impacts (2) NEPA Signficance Determination (3) Change in 

Cumulative Impact 

Conclusion: 

Yes/No 
Interference   
      
Public Utilities and 
Energy 

      
 
 
 

              

      
Biological Resources 
and Wetlands 

      
 
 
 

              

      
Hydrology and Water 
Resources 

      
 
 
 

              

      
Geology, Soils, and 
Seismicity 

      
 
 
 

              

      
Hazardous Materials 
and Wastes 

      
 
 
 

              

      
Safety and Security       

 
 
 

              

      
Socioeconomics and 
Communities 

      
 
 
 

              

      
Station Planning, 
Land Use, and 
Development 

Project Impacts: Permanent 
conversion of 24.5 acres of 

Permanent conversion of 30.1 
acres of existing land uses 
(commercial, vacant and industrial) 

Increase in permanent conversion of existing land 
uses by 5.6 acres.   

Impact significance conclusions would be the same as 
described in the Final EIR/EIS and ROD because the design 
refinement would not adversely affect surrounding land uses, 

No 
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Impact Category Impacts as Initially 
Disclosed 

New Impacts 
(1) Change in Impacts (2) NEPA Signficance Determination (3) Change in 

Cumulative Impact 

Conclusion: 

Yes/No 
existing land uses (commercial, 
vacant, and industrial) to a 
transportation related use. 

Applicable Mitigation 

Measure: NA 
Impact Significance: Negligible 
intensity; not significant. 
 
 
 

to a transportation related use.  and lands changed to transportation-related uses for the 
entire Merced to Fresno Section are such a small percentage 
of the land in surrounding counties. 

      
Agricultural Lands       

 
 
 

              

      
Parks, Recreation, 
and Open Space 

      
 
 
 

              

      
Aesthetics and Visual 
Resources 

      
 
 
 

              

      
Cultural and 
Archeological 
Resources  

      
 
 
 

              

      
Regional Growth       

 
 
 

              

      
Cumulative Impacts       
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Version 1, April 2014 
 

Impact Category Impacts as Initially 
Disclosed 

New Impacts 
(1) Change in Impacts (2) NEPA Signficance Determination (3) Change in 

Cumulative Impact 

Conclusion: 

Yes/No 
      
Section 4(f)       

 
 
 

              

      
Environmental 
Justice 
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ATTACHMENT E, STEP 3: 

ENVIRONMENTAL PERMITTING DETERMINATION 
AND CONCLUSION FORM 

 
 

 

R
FP

 N
o.

: 1
3-

57
 –

 A
dd

en
du

m
 N

o.
 5

 - 
10

/0
9/

20
14
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PERMITTING DETERMINATIONS AND CONCLUSIONS Page E-1 of 4 
Version 1, April 2014 

MEMORANDUM  
DETERMINATIONS AND CONCLUSIONS AFFECTING PERMITTING  

AND OTHER REGULATORY APPROVAL AND COORDINATION 
FOR THE [SPECIFY HSRA] SECTION OF THE HIGH-SPEED RAIL PROJECT 

1.0 INTRODUCTION 

For users following the California High-Speed Rail Authority’s (Authority) Environmental 
Re-Examination Process Guidance, this memorandum documents the Authority’s 
permitting determinations and conclusions subsequent to issuance of the Record of 
Decision (ROD) and the certification of the Environmental Impact Report (EIR) for the 
[Specify HSRA] Section of the High-Speed Rail Project on [DATE]. This  analysis was 
conducted to address implications for environmental permits and approvals associated 
with variations listed below subsequent to the ROD and EIR certification, including any 
changes to the project, including: 

 Design variations1; 
 New circumstances relevant to environmental concerns;  
 New information relevant to environmental concerns;  
 Changes in applicable statutory and/or regulatory requirements; 
 Changes in existing guidance or policies, or; 
 Changes to environmental commitments, Project Design Features or Mitigation 

Measures.   

The variations are described in the [DATE] [VARIATION] Environmental Re-
Examination.  Regardless of whether any variations described in the [DATE] 
Environmental Re-examination may require a subsequent or supplemental EIR/EIS, any 
change that would increase impacts to any resource within the jurisdiction of the 
regulatory agencies, including those listed below, may require a new permit or approval, 
an amendment to an existing permit or approval, modifications to documents and 
analyses related to or supporting permits and approvals or pending permit applications 
(e.g., Checkpoint C: LEDPA analyses, Section 7 Biological Opinions, Compensatory 
Mitigation Plans, etc.), an amendment to a pending permit application, or a new permit, 
changes or amendments to other agency approvals, or agency coordination. 

The analysis which provides the basis for the determinations and conclusions is 
provided in the [DATE] Environmental Re-Examination prepared in Step 2 of the 
Authority’s Environmental Re-examination Process Guidance, and the following 
summary table describing the variations to the  and the potential effects on jurisdictional 
resources, permits or approvals. 
 
 
 
                                            
1    Variations are design refinements or changes that can be triggered by the identification of new 

information, changes in circumstances, or design modifications, that were not previously evaluated in 
the relevant environmental document. 
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2.0 PERMITS AND OTHER REGULATORY REQUIREMENTS TO BE UPDATED OR 
MODIFIED 

Table 1, attached to the end of this document, summarizes variations and any impacts 
or conditions from the variation and/or changes that affect any existing permits and/or 
approvals, or any pending permit and/or approval application.  The following permits, 
approvals, documents and analysis supporting permits and approvals, and pending 
permit applications were determined to need updates, modifications or amendments as 
a result of [INSERT] the variations. 

Examples of Potential Permits, Approvals, and Pending Permit Applications2: 

2.1 Federal 

● USACE Section 404 Permit for Discharge of Dredge or Fill Materials into Waters 
of the U.S., including wetlands (and see related Section 401 Certification below) 
and related analyses and documents including the USACE Section 404(b)(1) 
Alternatives Analysis and LEDPA selection, and Compensatory Mitigation Plan; 

● USACE Determination of minor Section 408 Rivers and Harbors Act 
authorization to proceed/no objection letter to the flood facility operator; 

● U.S. Fish and Wildlife Service Section 7 Consultation and Biological Opinion and 
Incidental Take Statement or Section 10(a) Permit and Habitat Conservation 
Plan; 

● National Marine Fisheries Service Section 7 Consultation and Biological Opinion 
and Incidental Take Statement. for Section 10(a) Permit and Habitat 
Conservation Plan3 

● Section 106 National Historic Preservation Act approvals, MOU, APE 
determination and treatment plans; and 

● Other (depending on the project, may include Floodplain Management Act, 
Hazardous Materials, Uniform Relocation Action, Section 6(f) Lands, Wild & 
Scenic Rivers Act, Coastal Zone Management Act, National Scenic Byways Act 
and other approvals.) 

 
  

                                            
2    This is not an exhaustive list of all the permits that may be required for every HST section.  For 

example, if a section is located within, or may impact the Coastal Zone, a coastal development permit 
or, at a minimum, concurrence from the Coastal Commission that the development is consistent with 
California’s Coastal Management Plan will be required. 

3   If an HST section will have no effect on any listed species or protected habitat, FRA will make a 
determination to that effect and seek written confirmation from the relevant Service.   
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2.2 State  

● CDFW Fish & Game Code Section 2081 (CESA) Incidental Take Permit and 
Mitigation Plan, or Section 2080.1 Consistency Determination; 

● CDFW Fish and Game Code Section 1602 Lake and Streambed Alteration 
Agreement and Mitigation Plan; 

● California Department of Transportation (Caltrans) Encroachment Permits; 

● California Public Utilities Commission Approval for construction and operation of 
railroad crossing of public road and for construction of new transmission lines 
and substations; 

● California State Lands Commission Lease for crossing state sovereign lands; 

● State Water Quality Control Board for federal Clean Water Act Section 401 Water 
Quality Certification and related mitigation and water quality control plans;  

● State Water Quality Control Board for Section 402 NPDES Permit;  

● State Water Quality Control Board for Porter-Cologne Water Quality Control Act 
Waste Discharge Requirements (if applicable); and 

● Other (depending on project may include CPUC approvals, Air District 
construction permits, Hazardous Materials permits, California Coastal 
Commission permits, Bay Area Conservation and Development Commission 
permits, etc.). 

2.3 Regional 

● Central Valley Flood Protection Board encroachment permit 

● Others permits as identified. 

3.0 DETERMINATIONS AND CONCLUSIONS 

The changes to the project, including variations such as design changes or refinements; 
new circumstances or new information relevant to environmental concerns, changes in 
applicable statutory regulatory requirements, changes to or additional guidance or 
policies, or changes to environmental commitments, Project Design Features or 
Mitigation Measures: 

____  are consistent with the original scope of the permit approval, and permit related 
analyses, mitigation plans and documents remains valid.  No net increase to temporary, 
permanent, direct, indirect or cumulative impacts to regulated resources would occur.  
No “new” type of impact to regulated resources would occur and no “new” regulated 
resources would be impacted, including constructed or natural aquatic resources, listed 
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or sensitive species, suitable or critical habitat, runoff water quality, historic resource, or 
4(f) resources. 

____ may require one of the following actions:  a new permit or approval, an 
amendment or change to an existing permit or approval, an amendment to a pending 
application for a permit or approval, modifications to documents and analyses related to 
or supporting permits and approvals and/or pending permit applications (e.g., 
Checkpoint C: LEDPA analyses, Section 7 Biological Opinions, Compensatory 
Mitigation Plans, etc.), and/or agency coordination.  

If an action may be needed as identified in the preceding paragraph for any permit or 
approval and/or pending permit application, identify which permits, or approvals, and/or 
permit applications the action(s) is needed, the regulatory agency responsible for 
issuance of the permit or approval, and the recommendation(s) for completing the 
action needed: 
 

PERMIT OR APPROVAL ACTION NEEDED RECOMMENDATION FOR 
COMPLETING THE 

ACTION 

   

If a new permit or approval may be needed, identify the permit or approval needed, the 
regulatory agency responsible for issuance of the permit or approval, and the 
recommendation for obtaining the permit or approval: 

 

PERMIT OR APPROVAL NEEDED RECOMMENDATION FOR OBTAINING 
THE PERMIT OR APPROVAL NEEDED 

  

4.0 CONCURRENCE 

Concurrence: 
 
 
 
 ______________________________    Date: ___________ 
[Individual] 
[Title] 
California High-Speed Rail Authority  
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California High-Speed Rail Authority RFP No.:  13-57 

Page 1 of 2 
RM, Part E.2 – Environmental Compliance Guidance Manual 

Attachment 2: ECP Outline 
 

 

Attachment 2: ECP Outline 

1. Purpose  
2. Approach 

a. Description of Major Milestones 
b. Key Environmental Issues 
c. Measures of Success 

3. Team Organization 
a. DB Team Structure 

i. DB and Subs  
b. Personnel  

i. DB and Subs 
ii. PCM 
iii. Authority/PMT  

c. Roles and Responsibilities 
i. DB and Subs 
ii. PCM 
iii. Authority/PMT  

4. Compliance Planning  
a. Training 

i. General environmental training  
ii. Specific training as called for in MMRP  

b. Communication Plan 
5. Compliance Implementation 

a. Procedures for Complying with Existing Requirements (Contract, MMRP/EP, 
Permits, Section 106 Documents) 

b. Addition Preconstruction Field Studies/Preconstruction Surveys  
i. Biology 
ii. Cultural (Archaeology/Native American/Built Environment) 
iii. Other   

c. Construction Monitoring 
i. Biology 
ii. Cultural (Archaeology/Native American/Built Environment) 
iii. Other   

d. Implementation and Maintenance of Protective Measures During 
Construction(Fencing, ESAs, etc)  

e. Management of Mitigation Measures for Noise, Vibration, etc.  
f. Resources Data Collection and Management (GIS, etc)  
g. Reporting (EMMA)  

6. Environmental Compliance Resulting from Design 
a. Design Review for Environmental Compliance   
b. Additional Technical Studies and Documentation 

i. Biological Permitting 
ii. Section 106 Compliance  

1. Studies  
2. Reporting 
3. Consultation 

iii. Environmental Documentation  
c. Resources Data Collection and Management (GIS, etc)  
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California High-Speed Rail Authority RFP No.:  13-57 

Page 2 of 2 
RM, Part E.2 – Environmental Compliance Guidance Manual 
Attachment 2: ECP Outline 
 

 

d. EMMA Updates Resulting from New Mitigation  
7. Submittals/Deliverables 
8. Emergency Response Process (Cultural, Biology, etc)  
9. Quality Control Process 
10. Environmental Compliance Assurance/Audit Process 

a. Compliance/Non-compliance Reporting 
b. Corrective Action Procedures 
c. Management Review of Corrective Actions  

11.  Schedule for Compliance  
 
Attachments 

 Contact List 

 References for Relevant Documents (MMRP, permits, MOA and treatment plans)   

 Process Flowcharts
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Attachment 3: Programmatic Agreement 

 
 

 

Attachment 3: Programmatic Agreement
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June 15, 2011 Page 1 

PROGRAMMATIC AGREEMENT AMONG  
THE FEDERAL RAILROAD ADMINSTRATION,  

THE ADVISORY COUNCIL ON HISTORIC PRESERVATION,  
THE CALIFORNIA STATE HISTORIC PRESERVATION OFFICER, AND  

THE CALIFORNIA HIGH-SPEED RAIL AUTHORITY  
REGARDING  

COMPLIANCE WITH SECTION 106 OF THE NATIONAL HISTORIC PRESERVATION ACT,  
AS IT PERTAINS TO THE CALIFORNIA HIGH-SPEED TRAIN PROJECT 

 

WHEREAS, The California High Speed Rail Authority (Authority), an agency of the State of California, 
proposes to construct and operate a Statewide High Speed Train (HST) System comprised of nine 
independent sections between major metropolitan areas of California. The following HST System sections 
(see map, Attachment A) comprise the nine separate undertakings covered by this Programmatic 
Agreement (hereafter, Agreement), which are subject to review under Section 106 of the National 
Historic Preservation Act and its implementing regulations, 36 Code of Federal Register (CFR) Part 800: 
 

• San Francisco to San Jose.  
• San Jose to Merced.  
• Merced to Sacramento. 
• Merced to Fresno.  
• Fresno to Bakersfield.  
• Bakersfield to Palmdale.  
• Palmdale to Los Angeles. 
• Los Angeles to Anaheim.  
• Los Angeles to San Diego.  

 
WHEREAS, in 2005 the Federal Railroad Administration (FRA), acting as the Federal agency, and the 
Authority completed a Statewide Program Environmental Impact Report/Environmental Impact Statement 
(EIR/EIS) in accordance with the requirements of the National Environmental Policy Act (NEPA) and the 
California Environmental Quality Act (CEQA) as the first phase of the tiered environmental review 
process. In 2008 the FRA and the Authority completed a second program EIR/EIS on the Central Valley to 
Bay Area portion of the HST System. The Record of Decision (ROD) for the Statewide Program EIR/EIS 
indicated that project-level environmental analysis would be conducted for sections of the Statewide HST 
System as the next phase of environmental review and project approval; and 
 
WHERAS, pursuant to the requirements of CEQA and NEPA, the Authority and the FRA conducted a public 
and agency involvement program as part of the program environmental review process for the Statewide 
Program EIR/EIS.  As part of this outreach, information was provided to 15,500 federal, state, and local 
agency representatives; elected officials; property owners; interested persons; and interested 
organizations.  Approximately 25 informal and formal public meetings were held statewide during the 
Program EIR/EIS process. The Authority and the FRA convened staff representatives from 27 interested 
federal and state agencies to provide input on the environmental review process.  Targeted interested 
groups included non-governmental organizations, community planning organizations, and public interest 
discussion/research groups; and   

WHEREAS, for the Statewide Program EIR/EIS, the FRA and the Authority initiated consultation with 
Native American groups and sent letters providing information about the proposed project alternatives 
and requesting information about any traditional cultural properties that could be affected by the project. 
The FRA and Authority also contacted the California Native American Heritage Commission for a search of 
their Sacred Lands files and to provide a list of Native American tribes or groups for Section 106 
consultation.  
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June 15, 2011 Page 2 

WHEREAS, in addition to consultation with the Federally-recognized Native American tribes, and other 
federal, state, regional, and local agencies, as appropriate, the FRA, as the Federal agency, and the 
Authority, as a responsible state agency, consulted with the Advisory Council on Historic Preservation 
(Council) and the State Historic Preservation Officer (SHPO) on the historic properties identified in the 
Program EIR/EIS and on measures to avoid, minimize, and mitigate potentially significant impacts; and 
 
WHEREAS, the FRA has determined that each of the nine independent sections of the proposed HST 
System that include rail lines, associated structures, maintenance and ancillary facilities, construction 
easements, and staging areas, is an undertaking of this Agreement that may have an effect upon historic 
properties included on or eligible for inclusion on the National Register of Historic Places (NRHP); and 
 
WHEREAS, the construction schedule is different for each undertaking, and Section 106 of the National 
Historic Preservation Act (16 U.S.C. §470f, hereafter Section 106) may be conducted and concluded at 
different times for each undertaking; and  
 
WHEREAS, the purpose of this Agreement is to provide statewide consistency in consultation procedures, 
documentation standards, and federal agency oversight in compliance with Section 106 of the National 
Historic Preservation Act for each undertaking, each of which would be subject to an individualized 
consultation process under the terms of the PA; and    
 
WHEREAS, the Authority has received a grant from the FRA though the High-Speed Intercity Passenger 
Rail Program funded in part through the American Recovery and Reinvestment Act (ARRA), to construct a 
section of the California High-Speed Train consisting of portions of the Merced to Fresno and Fresno to 
Bakersfield undertakings, and this Agreement streamlines the Section 106 compliance process, thereby 
expediting the obligation of ARRA funds; and 
 
WHEREAS, the FRA has a statutory obligation, as the federal agency, to fulfill the requirements of Section 
106 (36 CFR 800).  The FRA, in consultation and cooperation with the Authority, shall ensure that the 
measures in the following stipulations are carried out.  The FRA authorizes the Authority to initiate 
consultation with the SHPO pursuant to 36 CFR 800.14(b)(1)(iii) for the undertakings covered by this 
Agreement; and   
 
WHEREAS, pursuant to 36 CFR 800.14, the FRA delegates major decision-making responsibility to the 
Authority including identification of historic resources, findings of eligibility,  findings of effect, 
consultation, and the development and implementation of individual Memoranda of Agreement (MOAs) 
and treatment plans for each undertaking.  The Authority will submit documents specified in this 
Agreement to the SHPO on behalf of the FRA:  and 
 
WHEREAS, the FRA and the Authority will jointly prepare environmental studies of the HST Projects 
(undertakings) in accordance with NEPA, including cultural resource studies required for Section 106, to 
coordinate the NEPA and Section 106 processes to the maximum extent possible; and 
 
WHEREAS, the FRA, the Council, the Authority, and the SHPO are signatories pursuant to 36 CFR 
800.6(c)(1) and have authority to execute, amend, or terminate this Agreement; and  
 
WHEREAS, the FRA and the authority will continue to consult with Federally recognized Native American 
Tribes, concerning properties of traditional religious and cultural significance, and the Pechanga and 
Soboba Band of Luiseno Indians have requested to be concurring tribes under this Agreement; and 
 
WHEREAS, all of the signatories to this Agreement accede to implement the procedure and measures 
described herein for each undertaking in keeping with the following stipulations; and  
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June 15, 2011 Page 3 

NOW, THEREFORE, the signatories agree that the proposed undertakings covered by this Agreement 
shall be implemented in accordance with the following stipulations in order to consider the effect of each 
undertaking on historic properties and that these stipulations shall govern compliance of the proposed 
HST System with Section 106 of the NHPA until this Agreement expires or is terminated. 
 
 

STIPULATIONS 
 
I.  APPLICABILITY 
 
A. This Agreement shall apply to all the FRA and Authority undertakings administered under the HST 

Project for which the FRA is the Federal agency.  
 
B.   This Agreement shall not apply to undertakings that occur on or affect tribal lands as defined in 

Section 301(14) of the NHPA. While no use of tribal land is anticipated, if such undertakings occur, 
the FRA shall follow the procedures in 36 CFR Part 800. 

 
C.   In the event that the Authority applies for additional federal funding or approvals for the 

undertakings from another agency that is not party to this agreement and the undertakings as 
described herein remain unchanged, such funding or approving agency may comply with Section 106 
by agreeing in writing to the terms of this Agreement and notifying and consulting with SHPO and 
Council.  Any necessary modifications will be considered in accordance with Stipulation XVII.B of this 
Agreement.   
 

II.  ROLES AND RESPONSIBILITIES 
 
A. FRA 

 
As the Federal agency, the FRA has primary responsibility pursuant to 36 CFR 800.2(a)(2) to ensure 
that the provisions of this Agreement are carried out.  The FRA will conduct government-to-
government consultation with Federally-recognized Native American tribes, execute MOAs for each of 
the Undertaking sections, and participate in the resolution of disputes. The FRA is responsible for all 
determinations of eligibility and effect of the undertakings. Consistent with the requirements of 36 
CFR 800.2(a) and 800.2(c)(4), the FRA remains legally responsible for ensuring that the terms of this 
Agreement are carried out and for all findings and determinations made pursuant to this Agreement. 

 
B. Authority 

 
The FRA has delegated to the Authority responsibility for the implementation of the following 
provisions of this Agreement: Consult with non-Federally-recognized Native American groups, other 
consulting parties and the public; conduct Section 106 reviews in a timely manner; delineate and 
change the APE as needed and inform signatories of the change; prepare documentation for the 
SHPO and the FRA including determinations of eligibility and effect; circulate comments from 
signatories; maintain documentation of the Section 106 compliance for each Undertaking; develop a 
prototype MOA for each Undertaking; invite local agencies, Native American groups, interested non-
governmental organizations, and individuals to participate in the development of each Undertaking 
MOA to agree upon means to avoid, minimize, and/or mitigate adverse effects to historic properties; 
develop and implement MOAs for each Undertaking; develop a built-environment treatment plan and 
an archaeological treatment plan prototype to be used for each Undertaking; develop and implement 
the individual Undertaking treatment plans, as provisions in the MOAs for each Undertaking; and 
ensure project information is available to consulting parties and the public in concert with the 
CEQA/NEPA process for each undertaking. 
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June 15, 2011 Page 4 

C. SHPO 
 
The SHPO shall be responsible for reviewing project documentation in a timely manner and 
participating in consultation as set forth in this PA. 
 

 
D. Council 

 
The Council shall be responsible for providing technical guidance, participating in dispute resolutions 
if needed, and monitoring the effectiveness of this Agreement. 

 
III. PROFESSIONAL QUALIFICATIONS STANDARDS 
 
All actions prescribed by this Agreement that involve the identification, evaluation, analysis, recording, 
treatment, monitoring, or disposition for historic properties, or that involve reporting or documentation of 
such actions in the form of reports, forms, or other records, shall be carried out by or under the direct 
supervision of a person or persons who meet, at a minimum, the Secretary of the Interior’s Professional 
Qualifications Standards (48 FR 44738-44739) (Appendix A to 36 CFR Part 61) in the appropriate 
discipline. Hereinafter, such persons shall be referred to as Qualified Investigators (QIs).  The Authority 
shall ensure that the work outlined in this Agreement is conducted by staff meeting these qualifications 
standards.  However, nothing in this stipulation may be interpreted to preclude the FRA or the Authority 
or any agent or contractor thereof from using the services for persons who are not QIs, as long as their 
activities are overseen by QIs. 
 
IV. ON-GOING CONSULTATION WITH NATIVE AMERICAN TRIBES 
 
A. FRA 
 
1. As the Federal agency with responsibility for Section 106 compliance, the FRA is responsible for all 

government to government consultation with federally-recognized tribes. A list of federally-recognized 
Native American tribes contacted can be found in Attachment (F). 
 

2. The FRA initiated government-to-government consultation by letter to all Federally-recognized Native 
American tribes that could be affected by the undertakings. Tribal Representatives have also been 
contacted by telephone. 
 

3. The FRA shall ensure that on-going consultation with Federally-recognized Native American tribes 
continues early in the project development process for each undertaking to identify cultural, 
confidentiality, or other concerns including those about historic properties, and to allow adequate 
time for consideration of such concerns whenever they may be expressed.   
 

4. The FRA provided the draft Agreement to Federally-recognized Native American tribes for review and 
comment. Federally-recognized Native American tribes were provided a 30 calendar day opportunity 
to comment.  All comments received by Federally-recognized Native American tribes were considered 
by the signatory parties and where appropriate incorporated herein.  
 

5. In accordance with 36 CFR 800.2(c)(2), Federally-recognized Native American tribes may be 
identified as consulting parties for individual undertakings and in subsequent MOAs that are prepared 
for an undertaking covered by this Agreement as described further in Stipulation VIII.A.   
 

6. Consultation with Federally-recognized Native American tribes shall continue throughout the 
development of subsequent undertakings regardless of whether such tribes have chosen to concur 
with this Agreement.  
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June 15, 2011 Page 5 

 
7. The FRA shall identify tribes who will participate in an undertaking as a consulting party and shall 

consider future written requests to participate as consulting parties in an undertaking. 
 
B.   The Authority 
 
1. The Authority may consult informally with the federally recognized tribes and will coordinate such 

consultation with the FRA. The Authority is responsible for consultation with non-federal recognized 
Native American groups. A list of non-federally-recognized Native American groups contacted can be 
found in Attachment (F). 
 

2. Authority shall ensure that consultation with non-Federally-recognized Native American groups, as 
appropriate, is initiated early in the project planning process for each undertaking to identify cultural, 
confidentiality, or other concerns and to allow adequate time for consideration of such concerns. 

 
3. The Authority sent letters to all non-Federally-recognized Native American groups to begin 

consultation. Tribal Representatives have also been contacted by telephone. 
 
4. The Authority shall ensure that consultation continues with non-federally–recognized Native American 

groups respectively throughout the Section 106 compliance process and whenever such groups 
express a concern about the undertaking or about historic properties that may be affected by an 
undertaking.   

 
5. In accordance with 36 CFR 800.2(c)(2), non-Federally-recognized Native American groups may be 

identified as consulting parties in subsequent MOAs that are prepared for an undertaking covered by 
this Agreement as described further in Stipulation VIII.A.  

 
6. The FRA and the Authority shall ensure that consultation continues with non-federally–recognized 

Native American groups respectively throughout the Section 106 compliance process and when such 
groups express a concern about an undertaking or about historic properties that may be affected by 
an undertaking. 

 
7. The Authority provided the draft Agreement to non-Federally-recognized Native American groups.  

Native American groups were provided 30 calendar days to comment on the document.   
 
C. Consultation for each Undertaking 

1. The Authority shall hold informal informational meetings with both Federally-recognized Native 
American tribes and non-Federally-recognized Native American groups specific to each undertaking to 
help provide project updates and to identify potential consulting parties for an MOA. 

 
2. The FRA shall consult on a government to government basis with Federally-recognized Native 

American tribes identified as consulting parties that attach religious and cultural significance to 
historic properties that may be affected by an undertaking at key milestones in the Section 106 and 
NEPA processes to gain input from Tribal governments.  The Authority shall consult with all other 
involved Native American groups.  The Tribal consultation will follow a process depicted in 
Attachment E and includes the following Native American consultation points: 

i. During identification of historic properties, to confirm the historic properties identified. 

ii. During assessment of adverse effects, (a) to provide requested Site Records of historic properties 
adversely affected for review, (b) to determine when and where tribal monitors may be needed 
during ground disturbing activities in previously identified sensitive areas or known sites, and (c) 
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to develop avoidance, minimization and treatment measures for adverse effects to both 
archaeological and built resources. 

iii. During resolution of adverse effects, (a) to develop and finalize treatment plans for archaeology 
and built resources, (b) develop and execute MOAs, and (c) to determine when and where tribal 
monitors may be needed during treatment plan implementation or construction. 

iv. During treatment plan and MOA implementation, (a) to provide for Tribal Monitors where agreed 
upon, (b) to review and comment on the Programmatic Agreement Annual Report, including 
input on the treatment plan and MOA implementation.  

V. PARTICIPATION OF OTHER CONSULTING PARTIES AND THE PUBLIC 
 
A. Public Involvement 

 
Public involvement in planning and implementation of undertakings covered by this Agreement shall 
be governed by the FRA’s and the Authority’ environmental compliance procedures, as set forth by 
the Authority’s environmental analysis methods, and any advice and guidance documents.  Historic 
resources will be identified and effects will be disclosed to the extent allowable under 36 CFR 
800.2(d)(1-2), 800.3(e), and 800.11(c)(1 and 3) and Stipulation XII of this Agreement.  Consistent 
with Section 106, the public and consulting parties will have an opportunity to comment and have 
concerns taken into account on findings identified in Section 106 survey and effects documents via 
attendance at public meetings where they can submit comments on the information presented, as 
well as access the Section 106 documents via email requests to the Authority’s web site.  Project 
information and announcements are posted on the Authority’s web site 
(www.cahighspeedrail.ca.gov).   Public involvement and the release of information hereunder shall be 
consistent with 36 CFR 800.2(d)(1-2), 800.3(e), and 800.11(c)(1 and 3), the Freedom of Information 
Act, 49 CFR. part 7, and Section 6254.10 of the California Government Code. 

The FRA and the Authority have contacted local groups and individuals known to have interests in 
historic properties regarding the identification of historic properties in each section. Public meetings 
specific to historic properties and the effects of the project and treatment of these properties will be 
held in communities within each section. These interest groups and interested individuals will be 
invited to comment on the treatments proposed and those with demonstrated interest in the project 
will be invited to participate as consulting parties to the individual section MOAs Public involvement 
and the release of information hereunder shall be consistent with 36 CFR 800.2(d)(1-2), 800.3(e), 
and 800.11(c)(1 and 3), the Freedom of Information Act, 49 CFR. part 7, and Section 6254.10 of the 
California Government Code. 

B. Consulting Parties 
 

Consulting parties shall participate in undertakings covered by this Agreement in accordance with 36 
CFR 800.2(c)(3) through (5) and 800.3(f). Consulting parties may include other federal, state, 
regional, or local agencies that may have responsibilities for historic properties and may want to 
review reports and findings for an undertaking within their jurisdiction.  
 
The Authority shall submit to the ACHP and SHPO a list of consulting parties for each undertaking 
and a summary of coordination efforts and comments received. The SHPO shall submit comments, 
including recommendations for additional parties to the Authority within 30 days. The Authority shall 
revise and update this information as necessary based on SHPO’s comments, and re-submit them to 
SHPO as part of the reports to be prepared under Stipulation VI. The Authority and FRA shall also 
consider individuals’ written requests to participate as consulting parties in the development of 
measures to avoid, minimize and mitigate adverse effects to historic properties. Pursuant to 36 CFR 
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800.11(e) through (g), views of the public will be included in documentation of project effects to 
historic properties and the individual section MOAs 
 

VI. IDENTIFICATION AND EVALUATION OF HISTORIC PROPERTIES  
 
A. Area of Potential Effects 

 
The Area of Potential Effects (APE) for each undertaking will be determined by the Authority in 
accordance with the APE Delineation guidelines (Attachment B). As described in Attachment B, 
throughout the design process, the Authority will determine if revisions to an undertaking require 
modifications to the APE. If an APE requires revisions, the Authority is responsible for informing the 
signatories, consulting Federally-recognized Native American tribes, and other consulting parties 
within 15 days of identification of the needed changes.  
 

B. Identification of Historic Properties  
 
1.   The signatories to this Agreement along with the concurring tribes agree that the Authority will 

identify historic properties and prepare documentation in accordance with Attachment C. As 
appropriate, these methods may be modified for undertaking-specific needs in consultation with the 
signatories and in accordance with QI review and current professional standards.  Findings shall be 
made by the Authority to the FRA based on National Register of Historic Places (NRHP) criteria (36 
CFR 60.4) and evaluated in accordance with provisions of 36 CFR §800.4(c).  Evaluation methods and 
criteria shall be consistent with the Secretary of the Interior’s Standards and Guidelines for Evaluation 
(48 Federal Register 44729-44738) (36 CFR §63) and shall be completed by QIs qualified in the 
appropriate discipline: archaeology, architectural history, or history.  

 
2. Historic properties shall be identified to the extent possible within the APE for each of the nine 

undertakings that comprise the California HST System and will be documented in the Project EIR/EIS 
and the Historic Property Survey Report (HPSR) as described in Attachment C. The content, 
methodology, level of effort, and documentation requirements for the HPSR shall follow federal and 
state guidelines and instructions, and are provided in detail in Attachment C. The identification effort 
and ineligible properties shall be documented in separate technical reports for archaeological 
properties and historic architectural properties, the drafts of which will be submitted for review by the 
signatories and other consulting parties including tribal historic preservation officers (THPOs) and 
tribal representatives who have expressed an interest in the undertaking. 

 
i. Archaeological properties include prehistoric and historic archaeological sites, properties identified 

as per 800.4(a)(4), objects and districts. Evaluations shall be made by QIs fully qualified in the 
discipline of archaeology. Archaeological properties within the APE that are identified by QIs as 
historic properties or presumed to be historic properties shall be documented in the HPSR.  
Archaeological properties evaluated as ineligible for the NRHP by QIs shall be documented in 
Archaeological Survey Reports (ASR). The content, methodology, level of effort, and 
documentation requirements for the ASR are provided in detail in Attachment C. A list of 
archaeological resources exempt from evaluation is provided in Attachment D.  

 
ii. Historic architectural properties include historic buildings, structures, objects, sites, landscapes 

and districts. Evaluations shall be made by QIs. Historic architectural properties within the APE 
that are identified by QIs as historic properties shall be documented in the HPSR. Historic 
architectural properties evaluated as ineligible for the NRHP by QIs shall be documented in 
Historic Architectural Survey Reports (HASR). The content, methodology, level of effort, and 
documentation requirements for the HASR are provided in detail in Attachment C. A list of historic 
architectural property types exempt from evaluation is provided in Attachment D.  
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3. Other categories of properties that do not warrant evaluation, including those that are minor, 
fragmentary, or do not meet age or integrity requirements, are exempt from evaluation in the HPSR, 
ASR, or HASR, and are identified in Attachment D.  
 

4. A property less than 50 years old with potential exceptional significance or a property greater than 50 
years old with characteristics indicating potential eligibility for the NRHP that is determined by a QI as 
ineligible for the NRHP that is not among the exempt property types identified in Attachment D shall 
be evaluated and documented in the HPSR if it meets one of the following conditions: 

 
i. The property was identified as significant in a state, regional, or local survey of historic 

properties. 

ii. The property was designated under a state, regional, or local ordinance with criteria for 
evaluating properties with historic or architectural significance. 

iii. The property was identified by the SHPO, THPO, or any party identified as a result of Stipulations 
IV and V. 

iv. The property would be acquired, destroyed, demolished, or substantially altered as a result of the 
undertaking. 

C. Evaluation of Historic Properties  
 

1. Upon review and concurrence of the findings by the FRA, a Draft HPSR would be submitted by the 
Authority to the signatories and identified consulting parties, including Native American tribes, upon 
request prior to the public circulation of each project DEIS, and would include documentation of all 
properties in the APE that are listed in the NRHP, previously determined eligible for the NRHP, found 
eligible for the NRHP by QIs, or that appear ineligible for the NRHP but meet one of the conditions in 
B.4. of this stipulation.  Known archaeological properties that cannot be evaluated prior to approval 
of an undertaking will be presumed NRHP eligible. Where archaeological testing to determine NRHP 
eligibility is feasible, project-specific MOAs may include a provision for treatment plans that include 
archaeological testing or use of a combined archaeological testing and data recovery program.  

 
2. The Authority shall submit its findings in the HPSR to the signatories and consulting parties, including 

Native American tribes, identified as a result of Stipulations IV.C and V.B, who shall have 30-days to 
review the HPSR findings and provide their recommendations for changes to the findings based on 
National Register criteria. If no objection is made, consistent with Stipulation VI.D, within the 30-day 
period, the findings for those historic properties would become final.  
 

3.   Other non-eligible properties not already reported in the HPSR within the APE will be evaluated by 
QIs, documented for each undertaking in an ASR and/or HASR, and submitted to the SHPO for 
review and concurrence at the same time as the HPSR or no later than the end of the comment 
period of the DEIS. If the SHPO, agency reviewer, consulting Native American tribe, or other 
consulting party asks for additional information or a re-evaluation of a property, that property and 
the updated finding of eligibility or non-eligibility shall be included in the Final HPSR.  Comments 
received from the SHPO, the THPO, agency reviewer(s), consulting Native American Tribe(s), and 
other consulting parties will be considered and may be incorporated into a Final HPSR. 
 

4    If, after the submission of the Final HPSR, there are changes to the APE that includes additional 
properties not exempt from evaluation or information is received that there may be additional historic 
properties within the APE, a Supplemental HPSR will be prepared, and distributed following review by 
the FRA, to the SHPO and all parties who received the Final HPSR for a review and comment period 
of 30 days. If no objection is made, consistent with Stipulation VI.D, within the 30-day period, the 
findings for those historic properties in the Supplemental HPSR would become final.  
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D. Eligibility Disagreements 
 

Should a disagreement arise regarding the NRHP eligibility of a property in the APE for an 
undertaking, the FRA shall forward a Determination of Eligibility documentation to the Keeper of the 
National Register (Keeper) for resolution in accordance with 36 CFR 800.4(c)(2) if: 

 
1. The SHPO or a federal agency with jurisdiction over the involved lands objects in writing within 30 

days to a finding of eligibility, or 
 
2. A Native American tribe or group that ascribes traditional religious and cultural significance to a 

property objects in writing within 30 days to a Finding of Eligibility regarding that property; and 
 

3. The FRA is not able to resolve that objection through consultation with the SHPO and the objecting 
party as provided for in Stipulation XVII.A. 

 
Should a member of the public disagree with any NRHP eligibility determinations, the Authority shall 
immediately inform the other signatories in writing and take the objection into account. The Authority 
shall consult with the objecting party and, if the objecting party so requests, with any or all of the 
other signatories for no more than 30 days.  The Authority shall document such consultation efforts 
and submit the findings to the FRA for review.  Within 14 days following closure of the consulting 
period, the FRA shall render a decision regarding the objection and notify all parties of this decision in 
writing. In reaching the decision, the FRA shall take comments from all parties into account and make 
a good faith effort to resolve the dispute.  The FRA’s decision regarding resolution of the objection 
from a member of the public will be final. 
 

E. Phased Identification  
 

In accordance with 36 CFR 800.4(b)(2), phased identification may occur in situations where 
identification of historic properties cannot be completed. In these cases, subsequent MOAs will 
provide a provision for the development and implementation of a post-review identification and 
evaluation effort as applicable to the undertaking.  
 

VII. ASSESSMENT OF ADVERSE EFFECTS  
 
A. If historic properties are identified within an undertaking, the Authority shall assess adverse effects in 

accordance with 36 CFR 800.5 and distribute a Findings of Effect report (FOE) to the FRA for review, 
for each undertaking where historic properties were identified within the APE. The FOE shall describe 
the assessment of potential adverse effects to historic properties that would result from the 
construction or operation of the project, and identify mitigation measures that would eliminate or 
minimize effects to be incorporated into the design and construction documents of the undertaking. 
Following the FRA review and concurrence, the Authority shall distribute the FOEs to the signatories, 
and other consulting parties, including Native American tribes, identified as a result of Stipulations 
IV.C and V.B, who shall have a 30-day review and comment period. The Authority shall ensure that 
comments are considered prior to finalizing the FOE(s) for submission to the SHPO for final review 
and concurrence. The SHPO shall have an additional 30 days for review and concurrence with the 
final FOE(s).  
 

B. FRA will notify and invite the Secretary of the Interior (represented by the National Park Service 
regional office’s program coordinator) when any project section may adversely affect a National 
Historic Landmark (NHL) pursuant to 36 CFR 800.10 and Section 110(f) of the NHPA. 
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C. Consistent with 36 C.F.R. § 800.5(b) and (d)(1), the FRA may determine that there is no adverse 
effect on historic properties within the APE for an undertaking when the effects of the undertaking 
would not meet the Criteria of Adverse Effect at 36 CFR 800.5(a)(1), the undertaking is modified to 
avoid adverse effects, or if conditions agreed upon by SHPO are imposed, such as subsequent review 
of plans for rehabilitation by the SHPO/THPO to ensure consistency with the Secretary’s Standards for 
the Treatment of Historic Properties (36 CFR Part 68) and applicable guidelines, to avoid adverse 
effects.  Any conditions would be included in the DEIS or Final EIS (FEIS). 

 
VIII. TREATMENT OF HISTORIC PROPERTIES 
 
A. Memoranda of Agreement 

 
1. A MOA will be developed by the Authority for each undertaking where the FRA determines there 

would be an adverse effect to historic properties or when phased identification is necessary and 
adverse effects would occur.   

 
2. Each MOA will include avoidance, minimization, and protective measures for eligible properties 

identified in the HPSRs such as preservation-in-place; processes for addressing project design 
changes or refinements after the HPSRs, FOEs and project EISs are completed, incomplete 
identification of buried resources, and unanticipated discoveries.  
 

3. The FRA will notify the Council of any findings of adverse effect and invite the Council to participate 
in the development of the MOAs pursuant to 36 CFR 800.6(a)(1)(i)(c) as appropriate. 
 

4. Should Native American tribes or groups decline to participate as signatories to an MOA, they will not 
be provided documentation regarding treatment that is called for in this Agreement or in subsequent 
MOAs unless they expressly request such information.  Native American tribes and groups will 
continue to receive information on the undertakings as part of the NEPA process and may request to 
consult on an undertaking, or request additional coordination with the Authority or the FRA.   

 
5. Pursuant to 36 CFR 800.11(e) through (g), views of the public will be considered and included where 

appropriate in individual section MOAs. 
 

6. Upon review, concurrence, and execution of the MOA, Section 106 will be considered concluded for 
that undertaking. 

 
B. Treatment Plans 

 
1. Prototype treatment plans will be developed by the Authority. Two treatment plans will be developed 

by the Authority for each undertaking: a Built Environment Treatment Plan and an Archaeological 
Treatment Plan. 
 

i. The Built Environment Treatment Plan (BETP) will provide detailed descriptions of treatment 
measures for eligible buildings, structures, objects, landscapes and districts that will be affected 
by the undertaking. The BETP will also include descriptions of measures to be taken to protect 
historic properties and to avoid further adverse effects to historic properties.  

ii. The Archaeological Treatment Plan (ATP) will provide detailed descriptions of protection 
measures for archaeological resources and resources of importance to Federally Recognized 
Native American Tribes or Native American groups because of cultural affinity.  The ATP could 
include but is not limited to the establishment of environmentally sensitive areas (ESAs), use of 
preconstruction archaeological excavation, preservation-in-place, avoidance, minimization, 
monitoring during construction where appropriate, procedures to be followed when unanticipated 
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discoveries are encountered, processes for evaluation and data recovery of discoveries, 
responsibilities and coordination with Federally Recognized Native American Tribes, Native 
American groups, NAGPRA compliance, and curation of recovered materials. 

2. Each treatment plan will address historic properties adversely affected and set forth means to avoid, 
protect, or develop treatment measures to minimize the undertaking’s effects where the Authority, in 
consultation with the appropriate agencies, the SHPO, and other MOA signatories, determines that 
adverse effects cannot be avoided. The Treatment Plans will conform to the principles of the 
Council’s Treatment of Archaeological Properties: A Handbook Parts I and II, the “Secretary of the 
Interior’s Standards and Guidelines for Archeology and Historic Preservation” (Federal Register, Vol. 
48, September 29, 1983, pp. 44716–44742) and appropriate SHPO Guidelines. The Authority will take 
into consideration the concerns of the consulting parties in determining the measures to be 
implemented.   

 
3. Each treatment plan will include, but not be limited to; the content outlined in Attachment C for 

treatment plans. The consultative procedure through which a treatment plan is developed will 
address the adverse effect of any undertaking on historic properties and indicate that the treatment 
plan will be incorporated into an MOA.   

  
C. Treatment Plan Reviews 

 
1. Signatory Review 

 
The Authority shall provide the treatment plans to the MOA signatories and MOA concurring parties 
for a 30-day review and comment period.  Based on comments received, treatment plans will be 
revised and resubmitted for a final 30-day review.  If the MOA signatories and/or MOA concurring 
parties fail to comment within 30-days of receiving the treatment plan, the Authority shall confirm 
with the MOA signatories and/or MOA concurring parties that no comments will be made and may 
then proceed with the undertaking. Treatment plans can be amended by the Authority without 
amending the MOAs.  Disputes will be resolved in accordance with the Dispute Resolution clause in 
Stipulation XVII.A. 

 
2. Public Participation 

 
The Authority shall take reasonable steps to provide opportunities for members of the public to 
express their views on the Treatment Plans. Opportunities for public input may include the 
distribution of treatment plans consistent with 36 CFR 800.2(d)(1-2), 800.3(e), and 800.11(c)(1 and 
3). Where appropriate, the Authority will hold informational meetings with the public to explain the 
treatment plans and obtain comment.  Any public comments received will be considered and 
incorporated into the treatment plans as appropriate. 

 
D. Treatment Plan Implementation 

 
1. Upon execution of each MOA and prior to the commencement of construction activities, each related 

treatment plan will be implemented. Depending upon the nature of the treatment, the treatment may 
not be completed until after the undertaking is completed. Termination of the project after initiation 
of the treatment plans will require completion of any work in progress, and amendment of each 
treatment plan as described below. Amendments to the treatment plans will be incorporated by 
written agreement among the signatories to the MOA. Each MOA will outline appropriate reporting 
processes for the treatment plans. 
 

2. Dispute Resolution 
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The parties participating in the development and implementation of the Treatment Plans will come to 
agreement on the treatment prescribed in and the implementation of the Treatment Plan in the MOA.  
If the parties are unable to come to agreement on the treatment of adverse effects in the MOA, the 
procedures outlined in XVII.A will be followed to resolve the dispute.   
 

IX. CHANGES IN ANCILLARY AREA/CONSTRUCTION RIGHT-OF-WAY 
 
The Authority will notify the MOA signatories and consulting parties of changes in the size or location of 
ancillary areas or the construction right-of-way that result in changes to the APE, or effects to historic 
properties (see Attachment B) as appropriate by undertaking.  If any changes result in the use of 
unsurveyed areas, the Authority will ensure that these areas are subject to survey in order to locate any 
potentially significant cultural resources and that those resources are evaluated for NRHP eligibility. The 
Authority will consult with the MOA signatories and consulting parties regarding any newly identified 
historic properties that cannot be avoided. Protective and/or mitigation measures will be developed and 
the treatment plans will be amended and implemented in accordance with Stipulation VIII.  All such 
changes will be documented in the annual Programmatic Agreement report. 
 
X. CONSTRUCTION APPROVAL 
 
Upon the completion of the pre-construction activities prescribed in the treatment plans, the Authority 
may authorize construction within portions of the APE after conclusion of treatment plan implementation 
where adverse impacts would occur and in accordance with the provisions of the applicable MOA, or 
where no historic properties were identified.  If concurrence of the approval to proceed cannot be 
reached among the signatories, the dispute will be resolved in accordance with Stipulation XVII.A. 
 
XI. DISCOVERIES, UNANTICIPATED ADVERSE EFFECTS, UNANTICIPATED DAMAGE 
  
In accordance with 36 CFR 800.13(a)(2), the Authority will ensure that treatment plans prepared prior to 
implementation of the undertaking include measures to be completed in the event of a discovery or 
unanticipated adverse effect or damage. If a previously undiscovered archaeological, historical, or cultural 
property is encountered during construction, or previously known properties will be affected or have been 
affected in an unanticipated adverse manner, all activity will cease within 50 feet of the property to avoid 
or minimize harm to the property until the Authority in consultation with the MOA signatories can 
determine the resource’s eligibility, identify the effects, determine if adverse effects can be avoided by 
alteration of construction methods or the installation of protective measures, and, if not mitigate impacts 
to the new discoveries or newly affected properties in accordance with the stipulations of project-specific 
MOAs and treatment plans. 
 
At a minimum, the treatment plan developed for each undertaking as part of the development of each 
MOA will outline the process to be followed if historic properties are discovered or there are unanticipated 
effects on historic properties located within a project’s APE after the undertaking has been initiated.  The 
Authority will implement the following procedures: 

 
A. The Authority shall ensure that all operations for the portion of the undertaking with the potential to 

affect an historic property are immediately ceased and will contact  the FRA upon unanticipated 
resource discovery; 
 

B. The Authority shall make a preliminary determination of the National Register eligibility of the historic 
property and the potential for the undertaking to adversely affect the resource and shall forward that 
finding to FRA who will make the final eligibility determination.  If adverse effects to the resource can 
be avoided, no consultation with MOA signatories and consulting parties is necessary. If adverse 
effects cannot be avoided, the Authority will consult with the MOA signatories and propose treatment 
measures to minimize the effects.   
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C. The Authority shall notify Federally-recognized Native American tribes of any discoveries that have 

the potential to adversely affect properties of religious or cultural significance to them within 24 
hours of the discovery. After reviewing such discoveries, the Native American tribes can request 
further consultation on the project by notifying the Authority, in writing or other documented means 
within 48 hours, as feasible.  For interested Native American groups that are not Federally-
recognized, the Authority shall notify them of any discoveries that have the potential to adversely 
affect properties of religious or cultural significance to them within 24 hours of the discovery. After 
reviewing such discoveries, such interested Native American groups can request further consultation 
on the project by notifying the Authority in writing within 48 hours, as feasible; and 
 

D. The Authority shall implement the avoidance, minimization, or treatment plan and advise the FRA and 
other signatories of the satisfactory completion of the approved work. Once the approved work is 
completed, the activities that were halted to address the discovery situation may resume; and 
 

E. Any treatment to damaged properties will follow the Secretary of the Interior’s Standards for the 
treatment of historic properties. If the Authority determines damaged property should be repaired 
after construction is completed, then stabilization measures that will prevent and not cause further 
damage will be installed; and 
 

F. If a National Historic Landmark is affected, the Authority shall include the Secretary of the Interior 
represented by the National Park Service regional office’s program coordinator) and the Council in the 
notification process. 

 
XII. CONFIDENTIALITY 
 
All parties to this Agreement shall ensure that shared data, including data concerning the precise location 
and nature of historic properties and properties of religious and cultural significance are protected from 
public disclosure to the greatest extent permitted by law, including conformance to Section 304 of the 
NHPA, as amended and Section 9 of the Archaeological Resource Protection Act and Executive Order on 
Sacred Sites 13007 FR 61-104 dated May 24, 1996. 
 
XIII. HUMAN REMAINS 
 
A. Notification and Treatment 
 
1.  If human remains are inadvertently discovered during construction activities, all construction will 

cease within 100 feet in all directions of human remains and the Authority will immediately notify the 
appropriate parties in accordance with the project specific Treatment Plan.  Human remains and 
grave goods will be treated in accordance with the Treatment Plan. 

 
2.   Federal agencies party to this Agreement will be responsible for curation of all records and other 

archaeological items resulting from identification and data recovery efforts on Federal lands within 
the agency’s jurisdiction.  This includes ensuring that the disposition of any human remains and 
associated funerary objects of Native American origin encountered on federal land during any action 
subject to this Agreement complies with § 3(c)(d) of the Native American Graves Protection and 
Repatriation Act  and its implementing regulations codified at 43 CFR Part 10. 
 

3.   Any human remains and funerary objects discovered on non-federal land during the implementation 
of the terms of this Agreement and during the implementation of the undertaking itself will be 
treated by the Authority, in accordance with the requirements of § 7050.5(b) of the California Health 
and Safety Code. If, pursuant to § 7050.5(c) of the California Health and Safety Code, the county 
coroner/medical examiner determines that the human remains are or may be of Native American 
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origin, the discovery shall be treated in accordance with the provisions of §§ 5097.98 (a) - (d) of the 
California Public Resources Code. The Authority will ensure that to the extent permitted by applicable 
law and regulation, the views of the Most Likely Descendant(s) are taken into consideration when the 
Authority makes decisions about the disposition of Native American human remains and funerary 
objects, and will further ensure the respectful treatment of each such set of remains and funerary 
objects. 

 
B. Final Disposition of Human Remains 
 

The FRA and Authority will ensure that every effort is taken to avoid disturbing known human burial 
sites. Where avoidance is not possible, and in consultation with appropriate tribal representatives and 
if applicable, Federal land management agencies with jurisdiction, burials will be removed prior to 
construction and treated in accordance with applicable federal and state laws and as outlined in the  
treatment plan developed for each undertaking.   

  
XIV. CURATION 
 
A. Collections from Federal Lands 
 

Federal agencies party to this Agreement will be responsible for curation of all records and other 
archeological items resulting from identification and data recovery efforts on Federal lands is 
completed in accordance with 36 CFR Part 79, and if the archaeological materials are determined to 
be of Native American origin, the agencies will follow NAGPRA regulations and procedures set forth in 
43 CFR Part 10. The Authority shall ensure that documentation of the curation of these materials is 
prepared and provided to the affected parties to this Agreement within 10 days of receiving the 
archaeological materials. 

 
B. Collections from Private Lands 
 

Private landowners will be encouraged to curate archeological materials recovered from their lands in 
accordance with 36 CFR Part 79 and the provisions of 43 CFR Part 10. Materials from private lands to 
be returned to the private landowners after completion of the undertaking shall be maintained in 
accordance with 36 CFR Part 79, and 43 CFR Part 10 if the archaeological materials are determined 
to be of Native American origin, until all necessary analysis has been completed. The Authority shall 
document the return of materials to private landowners or alternate curation facilities and submit 
copies of this documentation to the affected parties to this Agreement. Landowners will be 
encouraged to rebury items close to their original location. 
 

C. State Lands 
 

The Authority will ensure that all cultural materials discovered on state lands will be curated in 
accordance with 36 CFR Part 79, the provisions of 43 CFR 10 if the archaeological materials are 
determined to be of Native American origin, and California Guidelines for the Curation of 
Archeological Collections (May 7, 1993). The Authority will encourage state land agencies to consult 
with Native American tribes and groups, affiliated with the cultural materials, on repatriation. 
Appropriate treatment and disposition may occur through onsite reburial of the cultural materials 
recovered from state lands.  In the event that the state agencies and consulting tribes cannot agree, 
the FRA will ensure that all cultural materials discovered on state lands will be curated in accordance 
with the project MOA and Treatment Plan. 
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XV. DOCUMENTATION STANDARDS  
 
A. All documentation that supports the findings and determinations made under this Agreement shall be 

consistent with 36 CFR 800.11 and shall be in accordance with the Authority’s requirements and its 
subsequent revisions or editions and with attachments to this Agreement. Documentation shall be 
submitted to the Authority and prepared by QIs who, at a minimum, meet the Secretary of the 
Interior’s Professional Qualifications Standards (48 FR 44738-44739) (Appendix A to 36 CFR Part 61). 
The Authority shall review the documentation for adequacy, and transmit all documentation cited 
herein as stipulated by this Agreement.  

 
B. All documentation prepared under this Agreement shall be kept on file at the Authority and the FRA 

and made available to the public without the inclusion of culturally sensitive information that may 
jeopardize confidentiality as stipulated by this Agreement, consistent with applicable confidentiality 
requirements and Federal records management requirements. 

 
XVI. AUTHORITIES 
 
Compliance with the provisions of this Agreement does not relieve the FRA or other federal agencies of 
their responsibilities to comply with other legal requirements, including those imposed by the NAGPRA 
(25 U.S.C. Section 3001 and 43 CFR 10), the ARPA (16 U.S.C. Section 470 aa-47011), and the NEPA (42 
U.S.C. Section 4321-4347), and applicable Executive Orders. 
 
XVII. ADMINISTRATIVE STIPULATIONS 
 
A. Dispute Resolution  
 
1. Should any signatory to this Agreement object within 30 days to any action proposed or any 

document provided for review pursuant to this Agreement, the FRA shall consult with the objecting 
signatory to resolve the objection. If the FRA determines that the objection cannot be resolved within 
15 days, the FRA shall forward all documentation relevant to the dispute, including the FRA’s 
proposed resolution, to the Council. The FRA will also provide a copy to all signatories and consulting 
parties for the undertaking. The Council shall provide the FRA with its advice on the resolution of the 
objection within 30 days of receiving adequate documentation. Prior to reaching a final decision on 
the dispute, the FRA shall prepare a written response that takes into account any timely advice or 
comments regarding the dispute from the signatories and consulting parties, including Native 
American tribes, and provide them with a copy of this written response. The FRA will then proceed 
according to its final decision. 
  
If the Council does not provide its advice regarding the dispute within 30 days, the FRA may make a 
final decision on the dispute and proceed accordingly.  Prior to reaching such a final decision, the FRA 
shall prepare a written response that takes into account any timely comments regarding the dispute 
from the signatories and consulting parties for the undertaking, and provide them and the Council 
with a copy of such written response. 
  

2. Should a consulting party or member of the public disagree with findings, made pursuant to this 
Agreement, the Authority shall immediately inform the signatories in writing and take the objection 
into account. The Authority shall consult with the objecting party and, if the objecting party so 
requests, with any or all of the other signatories for no more than 30 days. Within 14 days following 
closure of the consulting period, the FRA shall render a decision regarding the objection and notify all 
parties of this decision in writing. In reaching the decision, the FRA shall take comments from all 
parties into account. The FRA’s decision regarding resolution of the objection will be final. 
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3. The FRA’s and the Authority’s responsibility to carry out all other actions under this Agreement that 
are not subject to dispute will remain unchanged. 

 
B. Amendment 
 
1. The signatories to this Agreement may request that it be amended, whereupon the signatories will 

consult to consider such amendment. This agreement may be amended only upon written 
concurrence of all signatory parties.  

 
2. To address minor changes in the undertaking or the treatment of historic properties affected by the 

undertaking, the Authority may propose revisions to the treatment plans rather than to this 
Agreement. Upon the written concurrence of the signatories, the FRA may revise the treatment plans 
to incorporate the agreed upon changes without executing a formal amendment to this agreement. 

 
3. Revisions to an attachment to this Agreement would be implemented through consultation and 

include any necessary revisions to the Agreement itself that may result from modification of an 
attachment.    

  
C. Review and Reporting 
 
1. The signatories and consulting parties, including Native American tribes, may review activities carried 

out by the Authority pursuant to this Agreement. The Authority shall facilitate this review by 
compiling specific categories of information to document the effectiveness of this Agreement and by 
making this information available in the form of a written annual Programmatic Agreement report. 
Categories of information shall include, but are not limited to, a summary of actions taken under this 
Agreement, including all findings and determinations, public objections, and inadvertent effects or 
foreclosures. The range and type of information included by the Authority in the written report and 
the manner in which this information is organized and presented must be such that it facilitates the 
ability of the reviewing parties to assess accurately the degree to which the Agreement and its 
manner of implementation constitute an efficient and effective program under 36 CFR Part 800. 

 
2. The Authority shall prepare the written report of these findings annually following execution of this 

Agreement. The Authority shall submit the annual reports to the FRA, the SHPO, and the Council no 
later than three (3) months following the end of the State fiscal year until all treatment is completed. 
There will be a 30-day period to review and comment on the report. The Annual Programmatic 
Agreement Report will be finalized within 30 days of receipt of comments. 

 
3. The Authority shall provide that the report herein prescribed is available for public inspection.  The 

report will be sent to signatories and consulting parties, including Native American tribes, of this 
Agreement and any subsequent MOAs, and a copy available to members of the public for comment, 
upon request.   

 
4. In conjunction with the review of the reports prepared by the Authority, the signatory parties shall 

consult in an annual teleconference to review the overall effectiveness and benefits of this 
Agreement, determine if its requirements are being met, decide if amendments to the Agreement are 
warranted, review the reporting format and categories for adequacy, and identify any other actions 
that may be needed in order to take into account the effects of the undertakings on historic 
properties in California. 

 
D. Termination 
 

The FRA, the Council, the SHPO, or the Authority may terminate this Agreement by providing 30 days 
written notice to the other signatories; the signatories shall consult during the 30-day period prior to 
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termination to seek agreement on amendments or other actions that would avoid termination. Should 
such consultation result in an agreement on an alternative to termination, the signatory parties shall 
proceed in accordance with that agreement. Should a signatory party propose termination of this 
Agreement, they will notify the other parties in writing. If any of the signatories individually 
terminates their participation in the Agreement, then the Agreement is terminated in its entirety. In 
the event of termination, then the FRA shall either consult in accordance with 36 CFR 800.14(b) to 
develop a new Agreement or request the comments of the Council pursuant to 36 CFR 800. 
Beginning with the date of termination, the FRA shall ensure that until and unless a new Agreement 
is executed for the actions covered by this Agreement, such undertakings shall be reviewed 
individually in accordance with 36 CFR 800.4-800.6. 

 
E. Duration of this Agreement 
 

In the event that the terms of this Agreement are not carried out within 10 years, this Agreement 
shall be assessed by the signatories to determine if it is working well, or whether it should be 
terminated. If the Agreement is effective and its duration needs to be extended, the signatories can 
decide to extend the duration of the Agreement. If the signatories determine that the Agreement is 
effective, but needs revisions appropriate revisions based on evaluation of patterns in the 
implementation of the Agreement over the first 10 years will be made.  In the event the signatories 
determine that the Agreement is not effective and cannot be amended to address concerns, the 
Agreement shall be considered null and void, memorialized in a letter to the signatories from the 
FRA.  If the FRA or another Federal agency party to this agreement chooses to continue with the 
undertaking, it shall re-initiate review of the undertaking in accordance with 36 CFR Part 800. 
Otherwise, the FRA and all other appropriate signatories shall comply with 36 CFR 800 Subpart B with 
regard to individual actions covered by this Agreement.  

 
F. Execution and Implementation of the Agreement 
 

This Agreement and its attachments shall take effect following execution by the Council. Additional 
attachments or amendments to this Agreement shall take effect on the dates they are fully executed 
by the FRA, the SHPO, the Council, and the Authority. 
 
Execution of this Agreement by the FRA, the Authority, SHPO, and the Council and implementation of 
its terms evidence that the FRA has taken into account the effects of this undertaking on historic 
properties and afforded the Council an opportunity to comment.   
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CONCURRING PARTY 
 
 
Soboba Band of Luiseno Indians 
 
 
By: ______________________________ Date: _______________ 
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 ATTACHMENT A  
 

High-Speed Train System Map  
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ATTACHMENT B 
 

AREA OF POTENTIAL EFFECTS DELINEATION 
 
In accordance with Stipulation VI.A. of this Agreement, The Authority shall establish the Area of Potential 
Effects (APE) for undertakings covered by this Agreement. The Authority using Qualified Investigators 
(QIs) would be responsible for describing and establishing the APE and will sign any maps or plans that 
define or redefine an APE. 
 
As defined in 36 CFR 800.16(d), an APE is “the geographic area or areas within which an undertaking 
may directly or indirectly cause alterations in the character or use of historic properties, if any such 
properties exist. The area of potential effects is influenced by the scale and nature of an undertaking and 
may be different for different kinds of effects caused by the undertaking.”  
 
Different APEs may be established for archeological properties and historic architectural properties:  
 
Archaeological Properties 
 
For archeological properties, an APE is typically established based on an undertaking’s potential for direct 
effects from ground-disturbing activities. On occasion, archeological sites may also have qualities that 
could be affected indirectly. 
 
The APE for archaeological properties is the area of ground proposed to be disturbed during construction 
of the undertaking, including grading, cut-and-fill, easements, staging areas, utility relocation, borrow 
pits, and biological mitigation areas, if any.  
 
Traditional cultural properties and cultural landscapes are more likely to be subject to indirect, as well as 
direct, effects, thus the APE for such properties is usually broader than the archeological APE in order to 
include the potential for such effects. For instance, the first row of potential properties beyond the right-
of-way may be subject to such effects and thus included in an indirect APE when warranted. 
 
Historic Architectural Properties 
 
The APE for historic architectural properties includes all properties that contain buildings, structures or 
objects more than 50 years of age at the time the intensive survey is completed by the QIs, as follows: 
 

1. Properties within the proposed right-of-way; 
2. Properties where historic materials or associated landscape features would be demolished, 

moved, or altered by construction; 
3. Properties near the undertaking where railroad materials, features, and activities HAVE NOT been 

part of their historic setting and where the introduction of visual or audible elements may affect 
the use or characteristics of those properties that would be the basis for their eligibility for listing 
in the National Register; and 

4. Properties near the undertaking that were either used by a railroad, served by a railroad, or 
where railroad materials, features, and activities HAVE long been part of their historic setting, but 
only in such cases where the undertaking would result in a substantial change from the historic 
use, access, or noise and vibration levels that were present 50 years ago, or during the period of 
significance of a property, if different. 

 

For the California High-Speed Train Project, a key phrase in the APE definition in the Section 106 
regulations contained within 36 CFR 800.16(d) is “may...cause alterations in the character or use of 
historic properties” because many of the undertakings involve the construction of high speed rail 
alongside existing railroads.  In such cases, potential historic properties near the proposed undertaking 
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historically had railroad features, materials, and activities within their setting that contributed to their 
character, or may even have been used by or served by the railroad.  For example:  
 

• the character and use of a historic railroad passenger or freight depot or railroad bridge would 
not change unless it would be put out of service, destroyed, altered, or moved for the 
undertaking; 

• the character and use of an industrial building next to existing railroad tracks would not change, 
unless freight railroad service was an important association and the spur lines or loading areas 
would be removed by the undertaking; 

• The character and use of buildings would not change if they would be separated from the 
undertaking by an existing railroad; however, 

• the character of a non-railroad or non-industrial building would likely change if the building is 
visually sensitive and the proposed undertaking introduces an elevated grade separation or other 
large building or structure;  

• the use of a non-railroad or non-industrial building would likely change if the building is sensitive 
to noise, like a school, museum or library, and the frequency of noise or vibration events from 
passing trains is increased over historic-era railroad events.  

 
However, some sections of an undertaking may be introducing rail service where none existed during the 
historic era, for example along a highway or through agricultural fields.  For such sections, the 
undertaking is more likely to change the character or use of a historic property, and the APE would take 
into account changes to its setting and the introduction of visible or audible elements that are out of 
character with the property.  Other effects to be considered when delineating the APE may include, but 
are not limited to, physical damage or destruction of all or part of a property; physical alterations; moving 
or realigning a historic property; isolating a property from its setting; visual, audible, or atmospheric 
intrusions; shadow effects; damage from vibrations; and change in access or use. 
 
When delineating the APE, the QIs shall follow the identification methodology in Stipulation VI.B., which 
are different for archaeological properties and historic architectural properties.  The QIs shall take into 
account the nature of the proposed undertaking and whether or not it has the potential to affect the 
characteristics that might qualify the property for eligibility to the NRHP. Whenever an undertaking is 
revised (e.g., design changes, utility relocation, or additional off-site mitigation areas), the QIs will 
determine if changes require modifying the APE. If an APE proves to be inadequate, the Authority is 
responsible for informing consulting parties in a timely manner of needed changes. The APE should be 
revised commensurate with the nature and scope of the changed potential effects.   
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ATTACHMENT C 
 

HST PROGRAM DOCUMENTATION AND FORMAT GUIDELINES 
 

PURPOSE 
 

The purpose of the HST program method for evaluation of cultural resources is to describe, in greater 
detail, how the FRA and the Authority will implement the Section 106 process for each HST section and 
ensure that the identification and evaluation of cultural resources is conducted in accordance with the 
Secretary of Interior’s Standards and Guidelines for Archeology and Historic Preservation (Standards and 
Guidelines) (48 CFR 44716-44742) and 36 CFR 800.4.   
 

The historic properties that should be identified include any prehistoric or historic district, site, building, 
structure, or object included in or eligible for inclusion in the National Register of Historic Places (NRHP) 
maintained by the Secretary of Interior.  This includes artifacts, records, and remains which are related to 
such district, site, building, structure, or object (16 U.S.C. Section 470(w)(5)).  The term includes 
properties of traditional religious and cultural importance to an Indian Tribe or organization that meet the 
National Register criteria.  Properties eligible for inclusion in the National Register can be properties that 
are formally determined as such in accordance with regulations of the Secretary of Interior and all other 
properties that meet the National Register criteria.  The level of identification needed varies depending on 
the nature of the property or property type, the nature of the agency’s authority, and the nature of the 
proposed undertaking’s possible effects on the property.  Properties that the QIs may find exempt from 
evaluation are described in Stipulation VI.B.3 and Attachment D. 
 
 

METHODOLOGY FOR IDENTIFICATION OF HISTORIC PROPERTIES 
 

The Area of Potential Effects (APE) would be delineated as described in Stipulation VI.A and Attachment 
B, using the best professional judgment of the QIs and taking into account historic property sensitivity 
and the effects that would occur from construction and operation of the undertaking.  An APE Map 
showing the most current engineering available for the undertaking and the boundary delineated by QIs 
would be submitted to SHPO with the Historic Property Survey Report (HPSR) or separately if SHPO 
concurrence with adequacy of the APE is desired prior to the HPSR.  The APE maps would be on an aerial 
base at a scale of 1”=250’ in urban areas and 1”=400’ in rural areas and indicate whether the project is 
at-grade, elevated, or in tunnel configuration.   

 In consultation with the SHPO and other parties to the Section 106 process, including Native American 
tribes, FRA and the Authority will  identify resources, determine eligibility, and treat any adverse effects, 
as outlined in 36 CFR Part 800 following guidance developed by the National Park Service and in 
conformance with the Secretary of the Interior's Standards and Guidelines for Archaeology and Historic 
Preservation 1983 (48 FR 44716, as amended) as enumerated below:  

 

• To identify known locations of historic properties within the APE, review the records for 
previously recorded archaeological properties and historic architectural properties at the local 
Information Center (IC) of the California Historical Resources Information System (CHRIS). 
While at the IC, collect information on recorded sites within the APE, for the range of 
alternative HST project alignments. Review previous survey technical reports conducted 
within the APE for historic contexts, bibliography, and determination of significance of sites. 
Review historic USGS maps. Review properties listed in the National Register of Historic 
Places and the California Register of Historical Resources, the California Historical Landmarks 
and Points of Historical Interest lists, Land Grant maps, Online Archive of California, 
Government Land Office Plat Maps, and Sanborn Fire Insurance Maps for urban areas as 
appropriate.  
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• Review survey findings conducted by local governments, historical societies, or historic 
preservation organizations, local historic landmark or monument designations, and any other 
inventories that may help identify or establish the significance of historic properties. 

• Review subdivision maps, assessor maps, county/city directories, utility records, building 
permits, photographs, newspapers, diaries/journals, architectural drawings, Agency Records, 
Residential- and Commercial-Building Records, oral histories, thesis/dissertations, and 
preferred local and credible history studies. Research should be conducted with the 
appropriate agencies, knowledgeable individuals, local and regional historical societies, 
archives, and libraries.  

• Develop relevant historic themes and contexts for the identification and evaluation efforts of 
historic properties within the APE. Use National Register Bulletin No. 15 for guidance. 

• Employ standard archaeological inventory methods. Conduct presence/absence testing, if 
necessary, in areas where subsurface remains may be present.  For resources that cannot be 
avoided conduct test excavations to determine resource significance in accordance with the 
research design.   

• Consult with interested Native American Tribe(s) and other cultural groups to identify and 
evaluate any potential TCPs and cultural landscapes that could be affected by the project 
following the methods outlined in the National Register Bulletin 38 and the Secretary of the 
Interior’s Standards for the Treatment of Historic Properties, respectively.   

• Perform an intensive survey to identify, record, and evaluate architectural properties adjacent 
to the proposed alignment, stations and support facilities built within the time period 
identified in the plan to document and inventory all historic buildings, structures, objects, 
districts, and cultural landscapes in sufficient detail to permit evaluation for the NRHP (per 
Section 106 of the NHPA) and the California Register of Historic Resources (CRHR) (per 
California Public Resources Code Section 5024.1 and 21084.1). Use field maps at 1” = 250’ 
scale that have delineated parcel boundaries, APE boundaries, Assessor Parcel Numbers 
(APNs), street names, prominent natural and man-made features, and previously recorded 
sites. Based on the number of historic properties within the APE, a field database may be 
required. Documentation and evaluation efforts will follow the guidelines of National Register 
Bulletin No. 15 and the California Office of Historic Preservation (OHP) Instructions for 
Recording Historic Properties (DPR 523 series forms). Private spaces (i.e., building interiors), 
suburban backyards, and restricted areas will not be surveyed. Surveys will occur from public 
vantage points, and if access is infeasible, then the property will be evaluated solely on 
available information or right-of-entry will be coordinated by the Authority.  

 
 

TECHNICAL REPORTS 
 

• After completion of the archaeological and historic architectural research, inventories and 
evaluations, and tribal consultations prepare reports to document the findings and 
identification effort, and if any historic properties are identified for an undertaking, prepare a 
report to analyze the effects of the undertaking.  Technical reports will be submitted to SHPO 
in both hard copy and electronic format, and the evaluations made on DPR 523 forms will 
also be submitted in a data format that is compatible for uploading to SHPO’s historical 
resource inventory database.  At a minimum, the technical reports shall follow the following 
format and content requirements. 
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A. Historic Property Survey Report (HPSR) 

The HPSR would include documentation of all properties in the APE that are: 

1. listed in the NRHP,  

2. previously determined eligible for the NRHP,  

3. found eligible for the NRHP by QIs,  

4. presumed eligible for the NRHP by QIs, or  

5. that are ineligible for the NRHP and meet one of the following conditions: 

a. The property was identified as significant in a state, regional, or local survey of historic 
properties. 

b. The property was designated under a state, regional, or local ordinance with criteria for 
evaluating properties with historic or architectural significance.   

c. The property was identified by the SHPO, THPO, or any party identified as a result of 
Stipulations IV and V. 

d. The property is not exempt from evaluation as identified in Attachment D and would be 
acquired, destroyed, demolished, or substantially altered as a result of the undertaking. 

 

The HPSR would NOT include documentation of: 

1. Properties that are exempt from evaluation  as identified in Attachment D.   

2. Non-exempt and non-NRHP eligible properties with the exception of Section A.5, above.  Such 
properties would be documented in the Archaeological Survey Report (ASR) or Historic 
Architectural Survey Report (HASR).   

The HPSR format and content is as follows: 

1. Description of the Undertaking 

This section shall summarize the description of the undertaking, its location, and any alternatives 
being considered.  If alternatives have been developed to avoid or minimize effects on historic 
properties, those alternatives may be described here or in the Findings of Effect report.  

2. Summary of Findings 

This section should include  findings for historic properties identified in the APE, and for any non-
eligible properties for which SHPO concurrence on ineligibility is needed early in the 
environmental process.   

3. Consulting Parties, Public Participation 

This section shall summarize the coordination efforts and public comments received to date from 
federal, state, and local government agencies, Native American groups, historical societies, or 
other interest groups.  The summary should include outreach done specifically for Section 106 as 
well as for NEPA.  
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4. Summary of Identification Effort 

Include inventories, facilities, groups, and persons consulted to identify previously determined 
and potential historic properties.   

5. Historic Context 

Include those historic contexts developed to evaluate the historic properties identified.  Other 
historic contexts that were developed may be listed in the HPSR, and reported in the ASR or 
HASR.  

6. Historic Properties Identified 

Provide a list of historic properties identified within the APE, and a brief description of their 
significance, including the applicable NRHP criterion or criteria, and level, period, and area of 
significance.  Include, as appropriate: 

a. Historic properties listed in the NRHP. 
b. Historic properties previously determined eligible for the NRHP. 
c. Historic properties determined eligible for the NRHP for which SHPO concurrence is 

requested. 
d. Archaeological properties that are currently being evaluated and are presumed eligible for the 

NRHP 
e. Properties evaluated as not eligible for the National Register, for which SHPO concurrence is 

needed early in the NEPA process. 
 

7. Findings 

Summarize the findings for historic properties identified within the APE for which SHPO 
concurrence is sought.  

8. References  

Include bibliographic references used for the historic contexts and any literature, inventories or 
surveys used to identify or evaluate historic properties. 

9. Preparer qualifications 

List the QIs and their qualifications who prepared the HPSR and evaluated the historic properties. 

 

Attachments to the HPSR: 

1. Project location and vicinity maps 

2. Area of Potential Effects Map 

3. Letters from historical societies, Native American groups, local governments, other special 
interest groups, etc. 

4. DPR 523 forms supporting the findings for historic properties in the HPSR.  The DPR 523 forms 
shall be prepared in accordance with the California Office of Historic Preservation’s Instructions 
for Recording Historical Resources (March 1995) for intensive survey level of effort. 
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B. Archaeological Survey Report (ASR) 

The ASR includes all documentation for the identification and evaluation of archaeological resources not 
submitted to SHPO in the HPSR. This includes those resources that are not eligible for the NRHP and are 
non-exempt according to Attachment D.  The ASR may be submitted as an attachment to the HPSR or as 
a subsequent document in support of the overall Section 106 findings.  The ASR format and content is as 
follows: 

1. Introduction 

a. This section should include a discussion about the PA and how it was followed in this 
document. 

2. Summary of Findings 

a. This section should include The Authority’s findings for any archaeological properties 
evaluated and determined not eligible for the NRHP for which SHPO concurrence is being 
requested within 30 days of receipt of the ASR.   

b. For reference, this section should include a summary of those archaeological properties 
reported to SHPO in the HPSR. 

3. Description of the Undertaking 

a. This section shall summarize the description of the undertaking, its location, and any 
alternatives being considered.   

4. Description of the APE 

a. This section should include a description of the APE, the application of the PA guidance 
and how the boundary was determined. 

5. Summary of Identification Effort 

a. Include inventory and field methodologies (including a description of any sub-surface 
investigation, if appropriate), results of archival research including Sanborn mapping as 
appropriate, and involvement of the public including Native American groups, and 
individuals. 

6. Historic and Geomorphic Context 

a. Include those historic contexts developed to evaluate the archaeological resources to 
determine if they are historic properties eligible for the National Register of Historic 
Places. The report should also describe the geomorphology of the project area and 
assess the potential for previously unrecorded buried archaeological resources. 

7. Findings 

a. Summarize the findings for properties determined eligible for the NRHP, that were 
identified within the APE and for which SHPO concurrence is sought. Provide a 
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description of properties found not eligible for the NRHP within the APE, and a 
description of the property, its location, and why it lacked significance.   

8. References  

a. Include bibliographic references used for the historic contexts and any literature, 
inventories or surveys used to help evaluate the properties according to NRHP criteria. 

9. Preparer qualifications.  

a. List the QIs and their qualifications, that prepared the ASR and evaluated the properties 
ineligible for the NRHP. 

Attachments to the ASR: 

1. Project location and vicinity maps 

2. Area of Potential Effects Map 

3. Letters from Native American groups, local governments, historical societies, other special 
interest groups, etc. 

4 DPR 523 forms supporting the findings for properties ineligible for the NRHP in the ASR.  The 
DPR 523 forms shall be prepared in accordance with the California Office of Historic 
Preservation’s Instructions for Recording Historical Resources (March 1995) for intensive survey 
level of effort. 

 

C. Historic Architectural Survey Report (HASR) 

The HASR includes the documentation for evaluating historic architectural properties that are not eligible 
for the NRHP, are non-exempt according to Attachment D, and were not reported in the HPSR.  The 
HASR may be submitted as an attachment to the HPSR or as a subsequent document.  The HASR format 
and content is as follows: 

1. Introduction 

a. A discussion about the PA and how it was followed in this document. 

2. Summary of Findings 

a. This section should include The Authority’s findings for any non-eligible properties for 
which SHPO concurrence is requested within 30 days of receipt of the HASR, but which 
were not submitted in the HPSR.   

For reference, this section should include a summary of those historic architectural properties 
reported to SHPO in the HPSR. 

3. Description of the Undertaking 

a. This section shall summarize the description of the undertaking, its location, and any 
alternatives being considered.   

4. Description of the APE 
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a. Description of the APE, the application of the PA guidance and how the boundary was 
determined. 

5. Summary of Identification Effort 

a. Include inventories, facilities, groups, and persons consulted to identify previously 
determined and potential historic properties not reported in the HPSR.   

6. Historic Context 

a. Include those historic contexts developed to evaluate the properties evaluated in the 
HASR that are not eligible for the NRHP.   

7. Properties Identified as Not Eligible for the NRHP,  

a. Provide a list of properties found not eligible for the NRHP within the APE, and a brief 
description of that describes the property, its location, and why it lacked significance.  
This may be done in a simple table format. 

8. Findings 

a. Summarize the findings for properties not eligible for the NRHP that were identified 
within the APE and for which SHPO concurrence is sought.  

9. References 

a. Include bibliographic references used for the historic contexts and any literature, 
inventories or surveys used to help evaluate the properties according to NRHP criteria. 

10. Preparer qualifications 

a. Identify and list the  qualifications of the QIs who prepared the HASR and evaluated the 
properties ineligible for the NRHP. 

 

Attachments to the HASR: 

1. Project location and vicinity maps 

2. Area of Potential Effects Map 

3. Letters from historical societies, Native American groups, local governments, other special 
interest groups, etc. 

4. DPR 523 forms supporting the findings for properties ineligible for the NRHP in the HASR.  The 
DPR 523 forms shall be prepared in accordance with the California Office of Historic 
Preservation’s Instructions for Recording Historical Resources (March 1995) for intensive survey 
level of effort. 

5. Streamlined documentation format for substantially altered properties constructed more than 50 
years ago will be provided as follows: 

a. Address 
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June 15, 2011 Page C-8 

b. Year constructed 

c. List of substantial alterations and/or lost aspects of integrity 

d. Photograph (may be less than 3”x5”, but legible) 

e. Date surveyed 

f. Optional information.  The following documentation may be provided, but is optional at 
the discretion of the QI: 

i. Construction or historical information to understand the historic context (e.g., 
original use, original owner, architect, engineer, builder, and/or historic 
resident/tenant/user.) 

ii. Historic contexts considered, if any, or state “no important historic context” 

6. Streamlined documentation format for tract homes and pre-fabricated homes more than 50 years 
old that are NOT eligible for the National Register but are NOT substantially altered. 

a. Tract homes within the APE that are part of the same tract may be treated as a group 
with a common construction history and evaluated on a Primary Record (DPR 523A), 
District Record (DPR 523 D), and Continuation sheets (DPR 523L) that have photographs 
of representative house models. 

b. Pre-fabricated homes that are not associated with permanent buildings or a historic 
district of pre-fabricated homes will be provided: 

i. Address 

ii. Photograph (may be less than 3”x5”, but legible) 

iii. Date surveyed 

iv. Optional information.  The following documentation may be provided, but is 
optional at the discretion of the QI: 

a) Approximate year fabricated 

b) Name of fabricator or model 

D. Findings of Effect (FOE) 

The Findings of Effect (FOE) report documents the application of the Section 106 criteria for adverse 
effect (36 CFR 800.5) for each historic property identified within the APE, including all properties 
reported in the HPSR.  The FOE also includes any avoidance alternatives, mitigation measures, or 
treatment plan as needed for each historic property or property type being adversely affected.  Such 
mitigation and treatment would form the basis for the stipulations in the subsequent MOAs.  The FOE 
should be organized to report on the following findings for an undertaking: 

 

• No effect on historic properties. 
• No adverse effect on historic properties (with no mitigation or after standard mitigation). 
• Adverse effect on historic properties. 

 

The FOE format and content is as follows: 

1. Summary of Findings of Effect 
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June 15, 2011 Page C-9 

This section should include a summary of findings for any historic properties identified, and 
whether the effect on them would be negative, not adverse, or adverse, and how the effect is 
taken into account.   

2. Description of the Undertaking 

This section shall summarize the description of the undertaking, its location, and any alternatives 
being considered.   

3. Public Participation 

Discuss consultation about effects and mitigation with federal, state, and local government 
agencies, Native Americans, historical societies, or other interest groups.  The summary should 
include outreach done specifically for Section 106 as well as for NEPA.  Identify any parties who 
would be consulting parties in the subsequent MOA.   

4. Description of Historic Properties 

Using information developed in the HPSR, summarize the historic properties identified in the APE, 
and describe the essential physical features that comprise the characteristics that qualify each 
property for the NRHP.    

5. Application of the Criteria of Adverse Effect  

Discuss the application of the Criteria of Adverse Effect for each historic property.  State the most 
relevant of the criteria and describe in detail the nature of the effect on its essential physical 
features and how it is adverse or not adverse.   

6. Conditions Proposed 

Discuss in detail any conditions proposed to avoid adverse effect to each historic property.  
Present separate sub-sections for any alternatives proposed, or design changes that would be a 
condition to mitigate the adverse effect, including design considerations to ensure meeting the 
Secretary of the Interior’s Standards for the Treatment of Historic Properties (36 CFR part 68).  
With SHPO concurrence on the FOE, such mitigation would form the basis for stipulations in a 
subsequent MOA for the undertaking. 

E. Treatment Plans 
 

All Treatment Plans for the independent undertakings of the HST Project will include, but not be limited 
to: 
 

1. Specification of all historic properties to be affected by the project, including a description of the 
nature of the effects. 

2. A detailed description of the treatments proposed for historic properties or portions of historic 
properties eligible for the NRHP under 36 CFR Part 60.4 criteria (a), (b), (c) or (d), with an 
explanation or rationale provided for the choice of the proposed treatments.  These treatments 
will take into account the setting, including but not limited to, visual and atmospheric elements, 
and vibration, as appropriate, and be responsive to the qualities that contribute to the 
significance of the affected properties. 
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June 15, 2011 Page C-10 

3. Provisions for the creation of a popular account for disseminating the results of the Treatment 
Plans to the general public, consistent with the Archaeological Resources Protection Act (ARPA), 
Executive Order on Sacred Sites, the Freedom of Information Act and Section 304 of the NHPA 
(16 U.S.C. 4702-3). 

4. The archaeological Treatment Plan will, at a minimum, include: 

A. The Authority’s intent to recover a reasonable sample of the intact archaeological deposits 
from eligible archaeological sites that the agency determines, through the process set out in 
Stipulation VII of the Agreement, that may be adversely affected by the implementation of the 
Undertaking; 

B. Specify the research issues/questions to be addressed through the recovery of data, and 
provide for a process whereby the research issues/questions will be refined to reflect the 
information that the Authority gathers as a result of the investigation set out in Stipulation VII 
of the Agreement; 

C. Explain why it is in the public interest to address those research issues; 

D. Explain how data from the historic property will address those research issues/questions; 

E. Specify the methods to be used in fieldwork and analysis, and explain how these methods are 
relevant to the research issues/questions; 

F. Specify the methods to be used in data management and data dissemination; 

G. Indicate how recovered materials and records will be curated, taking into account the 
expressed wishes of the consulting Native Americans; 

H. Include a schedule for providing the consulting Native American Tribes with periodic updates 
on implementation of the data recovery plan; 

I. Include a curation agreement that ensures that all materials (other than Native American 
human remains and grave associated materials) and records are maintained in accordance 
with 36 CFR 79. Materials recovered from privately owned lands, other than Native American 
human remains and grave-associated materials that are to be returned to their owners, will be 
maintained in accordance with 36 CFR 79 until their analysis is completed; and  

J. Specify the manner in which human remains and grave associated artifacts recovered during 
data recovery will be treated according to applicable laws and regulations, and in consultation 
with the wishes of the consulting Native Americans. 
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ATTACHMENT D 
 

PROPERTIES EXEMPT FROM EVALUATION 
 
Section 106 regulations require a “reasonable and good faith effort” to identify historic properties (36 CFR 
800.4[b][1]).  The procedures in this attachment concentrate the Authority’s efforts on properties that 
have the potential to be historic properties.  A property should be evaluated only if QIs reasonably 
determine that the property has a demonstrable potential for historic significance.  Evidence of such 
potential consists of associations with significant historic events or individuals (NRHP Criteria A or B); 
engineering, artistic, design, or aesthetic values (NRHP Criterion C); information value (NRHP Criterion 
D); the presence of community concerns; or inclusion as a potential contributing element within a larger 
property requiring evaluation, such as a historic or cultural landscape, traditional cultural property, or 
historic district.  This attachment defines categories of properties that do not warrant evaluation unless 
deemed otherwise in the professional judgment of QIs.  Exempted properties do not require 
documentation. 
 

ARCHEOLOGICAL PROPERTIES (PREHISTORIC AND HISTORIC) EXEMPT FROM EVALUATION 
 

The following properties are exempt from evaluation, based on the professional judgment of QIs qualified 
in the area of archaeology: 
 

• Isolated prehistoric finds consisting of fewer than three items per 100 square meters 
• Isolated historic finds consisting of fewer than three artifacts per 100 square meters (e.g., 

several fragments from a single glass bottle are one artifact) 
• Refuse scatters less than 50 years old (scatters containing no material that can be dated with 

certainty as older than 50 years old) 
• Features less than 50 years old (those known to be less than 50 years old through map research, 

inscribed dates, etc.) 
• Isolated refuse dumps and scatters over 50 years old that lack specific associations 
• Isolated mining prospect pits 
• Placer mining features with no associated structural remains or archeological deposits 
• Foundations and mapped locations of buildings or structures more than 50 years old with few or 

no associated artifacts or ecofacts, and with no potential for subsurface archeological deposits 
• Building and structural ruins and foundations less than 50 years old. 

 

QIs qualified in California archaeology shall apply professional judgment as to the level of identification 
effort, in consultation with consulting Native American Tribe(s) where appropriate.  This exemption 
process does not include archeological sites, traditional cultural properties, or other cultural remains or 
features that may qualify as contributing elements of districts or landscapes.   
 

HISTORIC ARCHITECTURAL PROPERTIES EXEMPT FROM EVALUATION 
 

QIs qualified in the disciplines of history or architectural history may find the following types of historic 
architectural properties exempt from evaluation and documentation, or have a lesser level of 
documentation in the HASR: 
 

1. Properties less than 50 years old at the time of the intensive survey unless they may have 
achieved exceptional significance in accordance with NRHP Bulletin 22.   

2. Properties moved within the past 50 years unless they are among the exceptions noted in 
“Criteria Consideration B:  Moved Properties” of National Register Bulletin 15. 

 

The historical architectural property types listed below are exempt from evaluation and will not require 
documentation, based on the professional judgment of QIs qualified in the disciplines of history or 
architectural history.   
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Railroad Related Features: 
 

• Railroad maintenance facilities 
• Railroad communication and signaling systems 
• Switching and crossing equipment 
• Railroad structures such as grade separations, pedestrian overcrossings and underpasses 
• Railroad culverts and drainage systems 
• Railroad fencing and other right-of-way features 
• Access roads for railroads 
• Railroad maintenance materials (e.g., ties, track, ballast, etc.) 
• Railroad grades converted to other uses, such as roads, levees, or bicycle/pedestrian paths 

 

Water Conveyance and Control Features: 
 

• Natural bodies or water providing a water source, conveyance, or drainage 
• Modified natural waterways 
• Concrete-lined canals less than 50 years old and fragments of abandoned canals 
• Roadside drainage ditches and secondary agricultural ditches 
• Small drainage tunnels 
• Flood storage basins 
• Reservoirs and artificial ponds 
• Levees and weirs 
• Gates, valves, pumps, and other flow control devices 
• Pipelines and associated control devices 
• Water supply and waste disposal systems 

 

Recent Transportation or Pedestrian Facilities: 
 

• Light rail systems, including shelters, benches, and platforms 
• Bus shelters and benches 
• Airstrips and helicopter landing pads 
• Vista points and rest stops 
• Toll booths 
• Truck scales and inspection stations 
• City streets, alleys, and park strips 
• Sidewalks, curbs, berms, and gutters 
• Bike paths, off-road vehicle trails, equestrian trails, and hiking trails 
• Parking lot and driveways 

 

Highway and Roadside Features: 
 

• Isolated segments or bypassed or abandoned roads 
• Retaining walls 
• Curbs, gutters, and walkways 
• Highway fencing, soundwalls, guard rails, and barriers 
• Drains and culverts, excluding culverts assigned a Caltrans bridge number 
• Cattle crossing guards 
• Roadside, median, and interchange landscaping and associated irrigation systems 
• Street furniture and decorations 
• Signs and reflectors 
• Parking meters 
• Street lighting and controls 
• Traffic lights and controls 
• Highway operation control, maintenance, and monitoring equipment 
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June 15, 2011 Page D-3 

• Telecommunications services, including towers, poles, dishes, antennas, boxes, lines, cables, 
transformers, and transmission facilities 

• Utility services, including towers, poles, boxes, pipes, lines, cables, and transformers  
• Oil and gas pipelines and associated control devices 

 

Adjacent Features: 
 

• Prefabicated buildings less than 50 years old not associated with permanent buildings or a 
historic district 

• Fences, walls, gates, and gateposts 
• Isolated rock walls and stone fences 
• Telephone booths, call boxes, mailboxes, and newspaper receptacles 
• Fire hydrants and alarms 
• Markers, monuments, signs, and billboards 
• Fragments of bypassed or demolished bridges 
• Temporary roadside structures, such seasonal vendors’ stands 
• Pastures, fields, crops, and orchards 
• Corrals, animal pens, and dog runs 
• Open space, including parks and recreational facilities 

 

Movable or Minor Objects: 
 

• Movable vehicles 
• Stationary vehicles less than 50 years old or moved within the last 50 years 
• Agricultural, industrial, and commercial equipment and machinery 
• Sculpture, statuary, and decorative elements less than 50 years old or moved within the last 50 

years. 
 

The exemption does not apply to properties 50 years old or older that could be important, nor does it 
apply to properties that may contribute to the significance of larger historic properties such as districts or 
landscapes.   
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FRA initiates Govt. to Govt. 
consultation and invites Federally 

recognized Native American 
Tribes to participate in the 106 

process

Compliance with Section 106 of the National Historic Preservation Act 
for the California High Speed Train System

Authority initiates consultation 
with Native American groups and 

consulting parties and invites 
them to participate in the Section 

106 process, notifies SHPO

Authority initiates information 
gathering, for each Undertaking

CONSULTATION POINT
Provide requested Site Records for 

review to Native American Tribes and 
other applicable parties per 36 CFR 

Part 800 .11(c)

Determine when and where Tribal 
Monitors may be needed during 

ground disturbing activities in 
previously identified sensitive areas or 

known sites

Develop Avoidance, Minimization, and 
Treatment Measures for Adverse 
Effects to both archaeological and 

built resources

Identify potentially eligible historic 
properties by survey or site testing, 

as appropriate.

Identify historic properties that 
will be adversely affected by the 

Undertaking

Implement 
Treatment Plans 
& Construction

Identify Historic Properties
Initiate Section 106 

Process
Assess Adverse Effects Resolve Adverse Effects

Develop Draft Programmatic 
Agreement

Develop Treatment Plans for 
Archaeology and Built Resources

Finalize Treatment Plans

CONSULTATION POINT
Determine Native American Tribes or 

groups and other parties  who will 
participate in the development of 

and sign as concurring parties to the 
Memorandum of Agreement

Determine when and where Tribal 
Monitors may be needed during 

Treatment Plan Implementation or 
Construction

Execute Programmatic Agreement

Execute Memorandum 
of Agreement

Evaluate properties for eligibility

Establish 
Programmatic 

Approach Approach for Each Undertaking

CONSULTATION POINT
Include Native American 

Tribes or groups and other 
parties who are 
participating as 

concurring parties in 
implementation of 

treatment as defined in 
the Treatment Plans 

Provide for Tribal 
Monitors during 
Treatment Plan 

Implementation or 
Construction, where 

agreed upon

Review and comment on 
Programmatic Agreement 

Annual Report

CONSULTATION POINT
Confirm historic properties :

Provide requested List of Historic 
Properties

CONSULTATION POINT
Consultation with Native American 
Tribes  or groups, and other parties

June 15, 2011 Page E-1

Attachment E

CONSULTATION POINT
Define  the APE in consultation with 
SHPO, THPO or other official from 

Federally recognized  Native American 
Tribes
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June 15, 2011    Page F-1 

 
ATTACHMENT F- FEDERALLY RECOGNIZED NATIVE AMERICAN TRIBES 

 
 
 

Barona Group of the Capitan Grande 

Big Sandy Rancheria of Mono Indians 

Buena Vista Rancheria of Me-Wuk Indians of California 

Cahuilla Band of Indians 

California Valley Miwok Tribe 

Cold Springs Rancheria of Mono Indians 

Inaja Band of Diegueno Mission Indians of the Inaja and Cosmit Reservation 

Ione Band of Miwok Indians of California 

Jamul Indian Village 

Pala Band of Luiseno Mission Indians  

La Jolla Band of Luiseno Mission Indians 

La Posta Band of Diegueno Mission Indians 

Los Coyotes Band of Cahuilla & Cupeno Indians 

Mesa Grande Band of Diegueno Mission Indians 

Morongo Band of Mission Indians 

Northfork Rancheria of Mono Indians of California 

 

Pauma Band of Luiseno Mission Indians 

Pechanga Band of Luiseno Mission Indians 

Picayune Rancheria of Chuckchansi Indians of California 

Ramona Band of Cahuilla Mission Indians 

San Manuel Band of Mission Indians 

San Pasqual Band of Diegueno Mission Indians 

Santa Rosa Rancheria 

Santa Ysabel Band of Diegueno Mission Indians 

Shingle Springs Band of Miwok Indians, Shingle Springs Rancheria 

Soboba Band of Luiseno Indians 

Sycuan Band of the Kumeyaay Nation 

Table Mountain Rancheria 

Tule River Indian Tribe 

United Auburn Indian Community of the Auburn Rancheria 

Viejas Band of Capitan Grande Band of Mission Indians 

Wilton Rancheria 
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ATTACHMENT F- NON-FEDERALLY RECOGNIZED NATIVE AMERICAN GROUPS 

 
 

Amah Mutsun Tribal Band 

Choinumni Tribe 

Choinumni Tribe of Yokuts 

Choinumni Tribe, Choinumni/Mono 

Choinumni, Foothill Yokut 

Chowchilla Tribe of Yokuts 

Chumash 

Chumash (San Fernando Band of Mission Indians) 

Chumash Council of Bakersfield 

Chumash, Fernandeno, Tatavianm Shoshone, Paiute and Yaqui 

Costanoan Indian Canyon Mutsun Band of Costanoan/Ohlone 

Costanoan Band of Carmel Mission Indians 

Duma/Foothill/Pomo 

Dumna:  Foothill 

Dumna Foothill, Yokuts, Mono 

Dumna Tribal Government 

Dumna Wo-Wah Tribal Government 

Dumna, Kechayi, Yokuts 

Dumna/Foothill, Choinumni 

Dunlap Band of Mono Indians 

El Dorado Miwok Tribe 

El Dorado Miwok Tribe (Miwok Tribe Office of the El Dorado Rancheria) 

Eshohm Valley Band of Indians 

Fernandeno Taaviam Band of Mission Indians 

Foothill Yokuts, Choinumni 

Foothill Yokuts, Mono 

Gabrieleno Band of Mission Indians 

Gabrieleno/Tongva San Gabriel Band of Mission Indians 

Gabrieleno Ti’At Society 

Gabrieleno Tongva 

Gabrieleno Tongva Indians of California tribal Council 

Gabrieleno-Tongva Tribe 

Indian Canyon Mutsun Band of Costanoan Indians 

Inter-Tribal Water Commission of California 

Juaneno Band of Mission Indians 

Juaneno Band of Mission Indians Acjachemen Nation 

Kawaiisu Tribe 

Kern Valley Indian Community 

Kern Valley Indian Council 

Kern Valley Paiute Tribe 

Kings River Choinimni Farm Tribe 

Kitanemuk 

Kitanemuk & Yowlumne Tejon Indians 

Kumeyaay 

Kumeyaay Cultural Heritage preservation 

Kumeyaay Cultural Historic Committee 

Kumeyaay Cultural Repatriation Committee 

Kwaaymii Laguna Band of Mission Indians 

LA City/County Native American Indian Committee 

Los Angeles City and County Native American Indian Commission 
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Maidu/Washoe 

Miwok, Paitute and Northern Valley Yokut 

Mono:  Cold Springs Rancheria of Mono Indians 

Muwekma Ohlone Tribe of the SF Bay Area 

Nashville-El Dorado Miwok 

Nisena-So Maidu, Konkow Washoe 

North Fork Mono Tribe 

North Fork Rancheria 

North Valley Yokuts 

North Valley Yokuts Tribe 

Ohlone – Costanoan, Bay Miwok, Plains Miwok, Patwin 

Ohlone Indian Tribe 

Ohlone/Costanoan 

Ohlone/Costanoan Northern Valley Yokuts 

Ohlone/Costanoan Northern Valley Yokuts Bay Miwok 

Paiute, Yokuts & Tubatulabal Tribes 

Salinan 

San Fernando Band of Mission Indians 

San Luis Rey Band of Mission Indians 

Serrano Nation of Indians 

Serrano Tribe 

Sierra Nevada Native American Coalition 

Sierra Tribal Consortium 

Southern Sierra Miwok Nation 

Tache, Tachi, Yokut 

Tatavian 

Tehachapi Indian Tribe 

Tejon Indian tribe 

Ti’At Society 

Tinoqui-Chalola Council of Kitanemuk & Yowlumne Tejon Indians 

Tongva Ancestral Territorial Tribal Nation 

Traditional Choinumni Tribe 

Trina Marine Ruano Family 

Tubatulabal, Kawaiisu, Koso & Yokuts Tribes 

Tubatulabals of Kern Valley 

Western Mono Sandy Rancheria of Mono Indians 

Wukchumni Council 

Wukchumni Tribe 

Wukchumni, Tachi, Yowlumni 

Yokuts 
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California High-Speed Rail Authority RFP No.:  13-57 

RM, Part E.2 – Environmental Compliance Guidance Manual 
Attachment 4: Archaeological Sensitivity Map DRAFT 

 
 

 Attachment 4: Archaeological Sensitivity Map DRAFT  
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California High-Speed Rail Authority RFP No.:  13-57 

Page 2 of 2 
RM, Part E.2 – Environmental Compliance Guidance Manual 
Attachment 4: Archaeological Sensitivity Map DRAFT 
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